

Bids were opened in the order of receipt, 11:30 a.m., May 9, 2019.

## Tennis Center AHU # 3 Replacement and Interior Remodeling Project

			00/	ations	10 ×	No. Co. Co. Co. Co. Co. Co. Co. Co. Co. C	φ	Alternate	bid
Bidder		\& <u>`</u>	ond lift	Addendi Addendi	Refer	ARE HI		Alternat	
MG Mechanical Contracting, Inc.									
1513 Lamb Road									
Woodstock, IL 60098	х	х	х	х	\$	221,850.00	\$	21,250.00	
Kandu Construction, Inc.									
3756 W. Devon Ave.									
Lincolnwood, IL 60712	Х	х	Х	Х	\$	218,000.00	\$	18,000.00	
Paul Borg Construction Company									
2007 South Marshall Boulevard									
Chicago, IL 60623	х	х	х	х	\$	263,668.00	\$	20,000.00	
Core Mechanical, Inc.									
4632 W. Lawrence Ave									
Chicago, IL 60630	х	х	х	х	\$	290,568.00	\$	33,985.00	
Amber Mechanical Contractors, Inc.									
11950 S. Central Ave									
Alsip, IL 60803-9700	х	x	х	х	\$_	193,000.00	<b>\$</b>	22,000.00	
1 Source Mechanical, Inc.									
1010 Jorie Blvd, # 390									
Oak Brook, IL 60523	х	х	х	х	\$	252,950.00	\$	19,875.00	

The low bidder, Amber Mechanical Contractors, Inc. contacted Kluber Architects + Engineers and the Park District immediately following the bid opening and stated that they had made an error in their pricing and wished to pull their bid due to this error.

During the May 20, 2019 Board Meeting, the Board of Commissioners accepted the base bid from Kandu Construction, Inc. for a not to exceed price of \$218,000.

Due to budget constraints, the Alternate Bid was not accepted.