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INVITATION TO BID
OAK BROOK PARK DISTRICT
Central Park – Family Recreational Center
Parking Lot Expansion Project
____________________________________________________________________________
The Oak Brook Park District (the “District”) is accepting bids for the Central Park – Family
Recreational Center Parking Lot Expansion Project.
Plans, Specifications and Contract Documents may be obtained beginning June 25, 2015 at the
Administrative Office at the District’s Family Recreation Center, 1450 Forest Gate Road, Oak
Brook, IL 60523, Monday - Friday, 9:00 a.m. – 5:00 p.m., or by e-mail in PDF format by
submitting a request to lkosey@obparks.org.
A mandatory pre-bid meeting will be held on Wednesday, July 1, 2015, at 11:00 a.m., at the
Administrative Office at the District’s Family Recreation Center, 1450 Forest Gate Road, Oak
Brook, IL.
The District reserves the right to accept or reject any and all bids, waive technicalities and select
a bid that meets the specifications required by the District.
Bids shall be submitted in a sealed envelope marked "Bid Proposal – Central Park – Family
Recreational Center Parking Lot Expansion Project”
Proposals must be received on or before 11:00 a.m., Wednesday, July 8, 2015, in the
Administrative Office at the District’s Family Recreation Center, 1450 Forest Gate Road, Oak
Brook, IL 60523, and will be publicly opened and read aloud at that time.
All bidders must comply with applicable Illinois law requiring the payment of prevailing wages
to all laborers, workers and mechanics, as determined by the Illinois Department of Labor. All
bidders must comply with the Illinois statutory requirements regarding labor, including equal
employment opportunity laws.
The District encourages women and minority business firms to submit bids and encourages
bidders to utilize minority businesses for supplies, equipment and services.
Laure Kosey, Executive Director
Oak Brook Park District
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INSTRUCTIONS TO BIDDERS
OAK BROOK PARK DISTRICT
CENTRAL PARK -- FAMILY RECREATIONAL CENTER
PARKING LOT EXPANSION PROJECT
A.

B.

BID DOCUMENTS
1.

Documents for bidding will be available for examination and will be obtainable
from the Oak Brook Park District, 1450 Forest Gate Road, Oak Brook, IL 60523
(the “District”), Monday - Friday, 9:00 a.m. – 5:00 p.m., or by e-mail in PDF
format by submitting a request to lkosey@obparks.org.

2.

A mandatory pre-bid meeting will be held on Wednesday, July 1, 2015, at
11:00 a.m., at the Administrative Office at the District’s Family Recreation
Center, 1450 Forest Gate Road, Oak Brook, IL.

BID PROPOSAL FORM
1. Each bid shall be made on the "Bid Proposal Form" furnished by the District.
2. All applicable blank spaces on the "Bid Proposal Form" shall be fully completed,
including all of Parts A – F, the List of Subcontractors and the Bidder’s Reference
List attached thereto. All amounts shall be in words as well as in figures where
applicable.
3. The bid shall bear the legal name of the business organization. The signatures shall
be in longhand and executed by a duly authorized official of the bidder's organization
and the name of the official and title shall be typed below the signature.
4. Erasures, interlineations, corrections, or other changes on the "Bid Proposal Form"
shall be explained or noted over the signature of the bidder. No bid submitted with
deviations or reservations from the full Work called for will be considered.
5. The bids shall be sealed in an envelope, marked with the name of the Bidder, the date
and time of the bid, and addressed as follows:
“Bid documents for the
Central Park – Family Recreational Center Parking Lot Expansion Project”
Oak Brook Park District
1450 Forest Gate Road
Oak Brook, IL 60523
6. Bid documents shall be delivered or mailed in time for delivery to the foregoing
address no later than Wednesday, July 8, 2015, at 11:00 a.m. Oral bids or oral
modifications to bids will not be considered.
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7. No bid can be withdrawn prior to the opening of the bids unless a written request for
any such withdrawal, showing good cause for said withdrawal, is first delivered to the
District at the foregoing address prior to commencement of the opening of bids. No
bidder may withdraw a bid after opening of the bids.
8. Bids will be publicly opened on the due date.
C.

MODIFICATION OF BIDS
Any bidder may modify his bid by written notice (signed by the bidder) at any time prior
to the scheduled closing time for receipt of bids, provided that such written notice is
received by the District prior to the closing time. Modifications of bid submittals by
telefax will not be permitted.

D.

EXAMINATION OF CONTRACT DOCUMENTS AND SITE
All bidders submitting bids for providing the Work shall first examine the Contract
Documents, visit the site, and fully inform themselves as to all existing conditions and
limitations. All bids shall take into consideration such conditions as may affect the Work
under the Agreement.
It is understood that omissions from the bid due to the failure of the bidder to fully
acquaint itself with conditions at the site and the requirements of the documents will not
entitle the bidder to additional compensation if awarded the contract.

E.

DISCREPANCIES - ADDENDA
1.

Should a bidder find, during the examination of the Contract Documents, any
discrepancies, omissions, ambiguities, or conflicts in or among the Contract
Documents, or should bidder be in doubt as to their meaning, bidder shall at once
bring the questions to the attention of the District for answer and interpretation.
The District will review the question and, where information sought is incorrectly
shown or not clearly shown on the Plans and Specifications, the District may issue
an addendum to all bidders in which the interpretation will be made.

2.

Any requests shall be made in writing, and will be responded to in writing and
issued as an addendum to all bidders.

3.

All addenda to bidders are to be incorporated in the bids and will become a part of
the Contract Documents. No oral interpretation by the District or its representative
will be binding; only instructions in writing will be deemed valid. To receive
consideration, requests for interpretation must be made no later than two working
days prior to the date set for receipt of bids.

4.

Each bidder receiving a bid must acknowledge receipt of any and every
addendum received.
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F.

G.

H.

BID SECURITY
1.

Each bid should be accompanied by cash, certified check, cashier's check (said
checks being made payable to the District) or a satisfactory bid bond, in an
amount equal to ten percent (10%) of the amount of bid as a bid guarantee. Upon
failure of the bidder to enter into the Agreement that is part of the Contract
Documents or to deliver other required documents within ten (10) days after
receiving notice of acceptance of the bid by the District and having said
Agreement tendered to the bidder by the District, the proceeds of the bid
guaranty, in the District’s sole discretion, may be retained by the District and
applied as partial liquidated damages; provided that the District’s retention of the
bid guarantee shall not preclude the District from holding the bidder fully liable
for any and all damages which are in excess of said partial liquidated damages,
and which shall otherwise be incurred by the District, including reasonable
attorneys’ fees, arising from the bidder’s failure to enter into said Agreement and
to deliver the same back to the District within said ten (10) day period.

2.

The bid security shall be returned promptly after the District and the successful
bidder have executed the Agreement that is part of the Contract Documents, or, if
no award has been made within thirty (30) days after the date of opening of bids,
upon demand of the bidder at any time thereafter, so long as bidder has not been
notified of acceptance of its bid.

QUALIFICATIONS OF BIDDER
1.

The District may make such investigation as it deems necessary to determine the
ability of the bidder to perform the work.

2.

The bidders must adhere to the bid criteria as specified.

3.

The District reserves the right to require of any bidder such information as stated
above and necessary to verify the bidder's qualifications and financial status and
to withhold formal signing of the Agreement that is part of the Contract
Documents until such information is received.

4.

The successful bidder shall also comply with the equal employment opportunity
agreement as set forth in the Agreement form that is part of the Contract
Documents.

BONDS, INSURANCE AND INDEMNIFICATION
1.

Performance Bond:

a.
The successful bidder must, at bidder's expense only, furnish a
performance and labor and material payment bond in the amount of the Contract Price
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and in accordance with the provisions of "An Act in relation to bonds of contractors
entering into contracts for public construction" (30 ILCS 550/1), with good and sufficient
sureties approved by the District, to secure the faithful performance of the Work and the
payment of all obligations thereunder. Such bond shall provide, among other conditions,
for completion of the Work and for the payment of material and labor used in providing
the Work, whether by subcontractor or otherwise. Said Act provides that such bond will
be deemed to contain certain stated provisions as outlined in said Act. The bonds
required hereunder shall be delivered to the District not later than three (3) days
following the date the contract is awarded by the District and executed by the Contractor.
The successful bidder shall require the attorney-in-fact who executes the required bonds
on behalf of the surety to affix thereto a certified and current copy of the power of
attorney.
b. The successful bidder shall also set forth in said performance bond such
provisions as will guarantee the faithful performance of the prevailing wage clause as
required by the 820 ILCS 130/4.
THE SUCCESSFUL BIDDER MUST SUBMIT THE BOND RATING OF THE
SURETY FOR THE CURRENT YEAR TO THE DISTRICT FOR APPROVAL. THE
RATING SHALL BE A MINIMUM OF A-VII BY A.M. BEST, AND THE SURETY
SHALL BE LICENSED TO DO BUSINESS IN THE STATE OF ILLINOIS. THE
DISTRICT RESERVES THE RIGHT TO REQUEST SUBSTITUTE SURETY,
DISMISS THE SUCCESSFUL BIDDER, OR WAIVE REQUIREMENTS HEREIN IN
THE DISTRICT’S BEST INTERESTS.
2.

Insurance. The Contractor shall maintain the following insurance coverage in the
amounts listed below.

a.
Commercial General and Umbrella Liability Insurance. The Contractor
shall maintain commercial general liability (CGL) and, if necessary, commercial
umbrella insurance with a limit of not less than $2,000,000 each occurrence. If such
CGL insurance contains a general aggregate limit, it shall apply separately to this
Work/location. CGL insurance shall be written on Insurance Services Office (ISO)
occurrence form CG 00 01 10 93, or a substitute form providing equivalent coverage, and
shall cover liability arising from premises, operations, independent contractors, productscompleted operations, personal injury and advertising injury, and liability assumed under
an insured contract (including the tort liability of another assumed in a business contract).
The District shall be included as an additional named insured under the CGL, using ISO
additional insured endorsement CG 20 26 or a substitute providing equivalent coverage,
and under the commercial umbrella, if any. This insurance shall apply as primary
insurance with respect to any other insurance or self-insurance afforded to District. Any
insurance or self-insurance maintained by the District shall be deemed excess of such
Contractor’s insurance and shall not contribute with it.
b.
Business Auto and Umbrella Liability Insurance. The Contractor shall
maintain business auto liability and, if necessary, commercial umbrella liability insurance
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with a limit of not less than $1,000,000 each accident. Such insurance shall cover
liability arising out of any auto including owned, hired and non-owned autos. Business
auto insurance shall be written on Insurance Services Office (ISO) form CA 00 01, CA
00 05, CA 00 12, CA 00 20, or a substitute form providing equivalent liability coverage.
If necessary, the policy shall be endorsed to provide contractual liability coverage
equivalent to that provided in the 1990 and later editions of CA 00 01.
c.
Workers Compensation Insurance. The Contractor shall maintain workers
compensation and employers liability insurance. The commercial umbrella and/or
employers liability limits shall not be less than $1,000,000 each accident for bodily injury
by accident or $1,000,000 each employee for bodily injury by disease. The Contractor
waives all rights against the District and its officers, officials, employees, volunteers and
agents for recovery of damages arising out of or incident to the Contractor’s activities.
d.

General Insurance Provisions.

i.
Evidence of Insurance: The Contractor shall furnish the District
with a certificate(s) of insurance and applicable policy endorsement(s), executed
by a duly authorized representative of each insurer, showing compliance with the
insurance requirements set forth above. All certificates shall provide for 30 days’
written notice to the District prior to the cancellation or material change of any
insurance referred to therein. Written notice to the District shall be by certified
mail, return receipt requested. Failure of the District to demand such certificate,
endorsement or other evidence of full compliance with these insurance
requirements, or failure of the District to identify a coverage deficiency from
evidence that is provided, shall not be construed as a waiver of such Contractor’s
obligation to maintain such insurance. The District shall have the right, but not
the obligation, of prohibiting the Contractor from entering the premises until such
certificates or other evidence that insurance has been placed in complete
compliance with these requirements is received and approved by District. Failure
to maintain the required insurance may result in termination of this Agreement
entered by the parties at the District’s option. The Contractor shall provide
certified copies of all insurance policies required above within 10 days of the
District’s written request for said copies.
ii.
Acceptability of Insurers: All insurance companies shall maintain
a rating no less than A-VII from A.M. Best, based on the most recent edition of
the A.M. Best’s Key Rating Guide. If the Best’s rating is less than A-VII or a
Best’s rating is not obtained, the District has the right to reject insurance written
by an insurer it deems unacceptable.
iii.
Deductibles and Self-Insured Retentions: Any deductibles or
self-insured retentions must be declared to the District. At the option of the
District, the Contractor may be asked to eliminate such deductibles or self-insured
retentions as respects the District, its officers, officials, employees, volunteers and
agents, or such Contractor may be required to procure a bond guaranteeing
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payment of losses and other related costs, including, but not limited to,
investigations, claims administration and defense expenses.
3.

I.

J.

Indemnification. To the fullest extent permitted by law, the Contractor shall
indemnify, hold harmless, protect and defend the District, its officers, employees
and agents, from and against any and all liability, claims, damages, losses, suits,
demands, proceedings and actions, including attorneys’ fees, costs and expenses
of defense, which may arise from, grow out of, result from or be related directly
or indirectly to any loss, damage, injury, death or damage to property resulting
from the performance of the Work by the Contractor under this Agreement, or
from any negligent or willful acts, errors or omissions in the performance of the
Work of the Contractor hereunder, or from any breach of the Contractor’s
obligations or any material default by the Contractor under this Agreement.
Nothing contained herein shall be construed as prohibiting the District, its
officers, employees or agents from defending, through the selection and use of
their own agents, attorneys and experts, any claims, suits, demands, proceedings
or actions brought against them. The District’s participation in its defense shall
not remove the Contractor’s duty to indemnify, and hold the District harmless as
set forth herein. The indemnification required hereunder shall not be limited by
reason of the enumeration of insurance coverage herein provided. This
indemnification of the District shall survive the termination or expiration of this
Agreement.

SUCCESSFUL BIDDER’S CERTIFICATIONS
1.

Each bidder must certify on the attached form that 1) it is not barred from bidding
on this public contract as a result of violations of Sections 33E-3 or 33E-4 of the
Criminal Code of 1961, as amended, 720 ILCS E-3 or 5/33E-4. (Bid rigging or
bid rotation); and 2) no delinquent taxes are outstanding or otherwise due to the
Illinois Department of Revenue in accordance with 65 ILCS 5/11-42.1-1, and
must attach such form to the "Bid Proposal".

2.

The successful bidder shall certify on the enclosed form that it provides for a
Drug Free Workplace, in accordance with 30 ILCS 580/1, et.seq., and attach such
form to the "Bid Proposal”.

3.

The successful bidder shall certify on the enclosed form that it provides a written
program for prevention of substance abuse among employees and testing of
employees for substance abuse, in accordance with 820 ILCS 265/1, et seq., and
attach such form to the "Bid Proposal".

FEDERAL / ILLINOIS STATUTES AND LAWS
The successful bidder will be required to comply with all laws, including those relating to
the employment of labor and the payment of the general prevailing rate of hourly wages
in the locality in which the Work is to be performed for each craft or type of worker or
mechanic needed to execute the Agreement form that is part of the Contract Documents
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or perform the Work, and the record keeping requirements of the Prevailing Wage Act
(820 ILCS 130/0.01). The general prevailing rate for legal holiday and overtime work, as
ascertained by the Illinois Department of Labor for DuPage County, Illinois, shall be paid
for each craft or type of worker needed to execute such Agreement or to perform the
Work.
Wage rates shall be paid in accordance with the wage rate list attached hereto and made
part of such Agreement. Should such wage rates be revised by the Illinois Department of
Labor, the successful bidder shall pay such revised rates to all laborers, workers and
mechanics for each craft or type of worker or mechanic needed to perform the Work
under such Agreement. The District shall have no obligation to notify the successful
bidder of any such revisions.
The successful bidder shall certify its compliance with the above on the enclosed
Prevailing Wage Affidavit, and attach such form to the "Bid Proposal".
The successful bidder shall also comply with the equal employment opportunity
agreement as set forth in the Agreement form that is part of the Contract
Documents.
K.

DISTRICT'S RIGHTS
The District at all times reserves the right to reject any and all bids submitted thereunder,
to accept any bid or combination of bids, to accept only parts of bids as it deems
appropriate in the best interest of the District, and to waive minor deviations from the
Contract Documents as permitted by law.

L.

APPROVED EQUALS
Materials, equipment, products and accessories for the base bid shall conform to ALL
items specified herein. Bids submitted with "or approved equal” will not be accepted
unless the bidder desiring to submit for an “approved equal” has notified the District and
supplied plans and specifications and shop drawings a minimum of six (6) days prior to
the closing of bids. The District and/or its representative shall make a determination if
any and/or all proposed “approved equals” meet the requirements of the project. The
District shall then issue an addendum to all registered bidders no later than five (5) days
prior to the opening of bids. Bids submitted without pre-qualified “approved equals” will
not be considered.

M.

PAGES COMPLETED PRIOR TO OR AT THE TIME OF THE EXECUTION OF
THE AGREEMENT BETWEEN THE DISTRICT AND THE CONTRACTOR
The successful bidder shall complete and provide to the District, by the time of the
execution of the Agreement form that is part of the Contract Documents, the following
pages in order for the Agreement to be considered valid by the District: a performance
bond, a labor and materials payment bond and a certificate of insurance in compliance
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with Paragraph H of these Instructions to Bidders, and all certificates and affidavits
required in Paragraphs I and J of these Instructions to Bidders.
N.

AWARD OF CONTRACT
1.

It is the intent of the District to award one general contract for the work described
in the Contract Documents, and the anticipated date of award, if any, is Monday,
July 20, 2015, but in any event, no more than thirty (30) days after the opening of
bids.

2.

Prior to the award of the contract, the successful bidder and the District and its
representative shall come to agreement on Alternates to be accepted and final
contract quantities. Based on this agreement, a lump sum price will be
determined; however, unit prices listed in the Bid Proposal will be made part of
the contract and shall be used to determine costs for District-authorized plan
revisions, additions or deletions.

3.

Upon acceptance of a bid by the District and notification by the District of such
acceptance, the successful bidder agrees to execute and deliver back to the
District the Agreement form that is part of the Contract Documents and all other
required documents, within ten (10) days after receipt of such notification.

4.

The District, at all times, reserves the right to reject any and all bids submitted, or
to waive irregularities in the bidding.

5.

After award of the contract, and prior to execution by the successful bidder, the
Agreement form that is part of the Contract Documents may be revised in
accordance with the agreement of the parties and applicable law.
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GENERAL CONDITIONS
OAK BROOK PARK DISTRICT
CENTRAL PARK – FAMILY RECRATION CENTER
PARKING LOT EXPANSION PROJECT
The following General Conditions shall apply to the Central Park -- Family Recreational Center
Leisure Parking Lot Expansion Project (the "Project") for the Oak Brook Park District.
ALL CONTRACTORS AND SUBCONTRACTORS SHALL ABIDE BY THESE GENERAL
CONDITIONS.
1.

DEFINITION OF TERMS
The following terms or pronouns in place of them shall have the respective meaning in
this Contract:
A.

Owner: Refers and means the Oak Brook Park District, which shall, through its
designated representative, provide all administration of the Contract herein
described.

B.

Contractor: Refers to and means the individual, corporation, partnership or other
person or organization who or which has executed this Contract with the Owner
to perform the Work pursuant to this Contract.

C.

Subcontractors: Refers to and means a person, firm or corporation, other than the
Contractor, supplying labor and materials or labor for the provision of Work at the
site under a direct Contract with the Contractor.

D.

Contract Documents: Refers to and includes Instructions to Bidders; Bid Proposal
Form, including all of Parts A – F, the List of Subcontractors and the Bidder’s
Reference List attached thereto, subject to the Owner’s acceptance of specified
Alternates; these General Conditions; Plans and Specifications for the Oak Brook
Park District Central Park -- Family Recreational Center Leisure Parking Lot
Expansion Project; all authorized Addenda; Agreement Between Owner and
Contractor; Certificate of Compliance (720 ILCS 5/33E-1, et seq. and 65 ILCS
5/11-42.1-1); Certificate of Compliance Drug Free Workplace Act; Prevailing
Wage Affidavit; Substance Abuse Prevention Certificate; all as issued by the
Owner.

E.

Bidder: Any individual, firm or corporation submitting a proposal for the Work
contemplated, acting directly or through a duly authorized representative.

F.

Corporation: With respect to the execution of performance of the Contract, a
corporate body authorized or licensed to do business in the state in which the site
is located.
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G.

Bid Proposal: The written offer of the bidder to perform the Work proposed,
presented upon the Bid Proposal Form, including all of Parts A – F, the List of
Subcontractors and the Bidder’s Reference List attached thereto, subject to the
Owner’s acceptance of specified Alternates.

H.

Bid Security: The security designated in the Instructions to Bidders, and the Bid
Proposal Form, to be furnished by the bidder as a guarantee of good faith to enter
into the Contract for the Work contemplated, if it is awarded to such bidder.

I.

Contract Bond: The form of security approved by the Owner, as provided in the
Instructions to Bidders and furnished by the Contractor and its Surety as a
guarantee of good faith and ability on the part of the Contractor to perform the
Work in accordance with the terms of the Contract. CONTRACTOR MUST
SUBMIT THE BEST'S BOND RATING FOR THE CURRENT YEAR TO THE
OWNER FOR APPROVAL.

J.

Surety: The corporate body, approved by the Owner, bound with and for the
Contractor to insure its acceptable performance of the Contract and for its
payment of all obligations pertaining to the Work to be performed.

K.

Award: The decision of the Owner to accept the Bid Proposal of a responsible
Bidder for the Work to be performed, subject to the execution and approval of the
Contract and Contract Bond to secure the performance thereof, and to such other
conditions as may be specified or otherwise required by law.

L.

Or Equal: When used in the Plans and Specifications in reference to a material,
product or procedure shall mean a substitute that meets the exact Plans and
Specifications for those items so stated, that must be approved by the Owner
before bids are submitted.

M.

Shop Drawings: All drawings, diagrams, schedules, performance charts,
instructions, brochures, diagrams, and other information furnished by the
Contractor or any Subcontractor, manufacturer, supplier, or distributor to illustrate
materials or equipment to be installed at the Project site.

N.

Plans and Specifications: The plans and specifications for the Oak Brook Park
District Central Park -- Family Recreational Center Leisure Parking Lot
Expansion Project, as they pertain to the Work to be performed under the Contract
and are part of the Contract Documents.

O.

Maintenance Bond: The form of security approved by the Owner and furnished
by the Contractor and its Surety as a guarantee of the proper performance of the
Work and the quality of the materials and equipment provided by/or on behalf of
the Contractor in the performance of the Work under the Contract. This Bond is
over and above the required Performance Bond.

Page 13

2.

P.

Schedule: The plan for commencement and completion of the Project, as
determined during a preconstruction meeting between the Contractor and the
Owner, at which the Alternates accepted shall be identified and consideration
shall be given to providing for certain portions of the parking lot to remain open
during construction if the Owner accepts the bid to resurface the existing parking
lot.

Q.

"Shall": is mandatory and not permissive.

R.

"May": is permissive and not mandatory.

S.

“Work”: The work and services contemplated by the Plans and Specifications,
and any modifications thereto.

T.

“Approved”:
Includes such concepts as “proper”, “as directed”, and
“satisfactory”, and contemplates action by the Owner or its representative to
indicate such approval.

EXAMINATION OF CONTRACT DOCUMENTS AND THE SITE FOR THE
PROPOSED WORK
The Contractor shall carefully examine the Contract Documents and the site for the
proposed Work. Failure of any Contractor or Subcontractor, if any, to read and
familiarize itself with the provisions governing the Work to be performed will not release
such Contractor or Subcontractor, if any, of any of the requirements set forth herein. The
Contractor shall inspect the site at which the proposed Work is to be performed and
familiarize itself with all the conditions affecting the Contract and detailed requirements
for such Work. If the Contractor’s bid is accepted, the Contractor will be responsible for
all errors in its proposal resulting from its failure or neglect to comply with these
instructions. The Owner will, in no case, be responsible for any change in anticipated
profits resulting from such failure or neglect.
The Contract Documents are intended to include all matters necessary to properly
perform the Work. If through inadvertence or otherwise, the Contract Documents fail to
require any matters necessary to properly perform the Work, the Contractor shall,
nevertheless, be required to perform such Work. Plans and Specifications are intended to
be consistent with one another and with other portions of the Contract Documents. Work
called for by the Plans and Specifications shall be performed in a faithful and thorough
manner.

3.

AUTHORITY OF OWNER
All Work shall be performed under the supervision of the Owner, and to its satisfaction.
The Owner shall decide all questions which arise as to the quality and acceptability of
materials or equipment furnished, Work performed, manner of performance,
interpretation of the Plans and Specifications, acceptable fulfillment of the Contract,
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compensation, disputes and mutual rights between the Contractor and any Subcontractors
under the Contract Documents. The Owner shall determine the amount and quality of
Work performed and materials and equipment furnished, and the Owner's decision shall
be final.
If the Contractor fails to correct Work, materials or equipment which is not in accordance
with the requirements of the Contract Documents or persistently fails to perform the
Work in accordance with the Contract Documents, the Owner may issue a written order
to the Contractor to stop performing the Work, or any portion thereof, until the cause for
such order has been eliminated; however, the right of the Owner to order the Contractor
to stop performing the Work shall not give rise to a duty on the part of the Owner to
exercise this right for the benefit of the Contractor or any other person or entity.
In case of failure on the part of the Contractor to perform Work ordered by the Owner,
the Owner may, at the expiration of a period of forty eight (48) hours after giving notice
in writing to the Contractor, proceed to arrange for the provision of such Work as may be
deemed necessary and the cost thereof shall be deducted from compensation due or
which may become due the Contractor under the Contract.
4.

PERSONAL LIABILITY OF PUBLIC OFFICIALS
In carrying out any of the provisions of this Contract or in exercising any power or
authority granted to it thereby, there shall be no personal liability upon the Owner, its
officers, officials, employees, volunteers, and agents.

5.

MATERIALS AND EQUIPMENT
It is the intent of the Plans and Specifications that new, first class materials and/or
equipment shall be used in performing the Work, and that they shall be incorporated in
such a manner as to produce completed construction which is workmanlike and
acceptable in every detail. Only materials and/or equipment which conform to the
requirements of the Plans and Specifications shall be used in performing the Work.
The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality
of all materials and equipment.
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor,
tools, equipment, transportation and other facilities necessary to perform the Work.
The Contractor shall furnish, for the Owner’s approval, the names of the manufacturers
of all equipment and fixtures, together with catalog cuts, descriptive literature, rated
capacities and other necessary information before purchasing any such equipment. The
Work performed shall be in accordance with approved equipment data.
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Complete operating and maintenance instructions, and parts lists for all equipment shall
be furnished to the Owner before final payment if required by the Plans and
Specifications or if requested by the Owner.
All equipment data shall be properly identified with name and location of the Project,
name of Contractor, Subcontractor, if any, and Owner, and date. A letter of transmittal
shall contain similar information.
6.

INSPECTION OF WORK AND MATERIALS
The Owner shall have free access to inspect the Work performed and any materials and
equipment provided under the Contract at all times and shall be entitled to receive all
necessary information from the Contractor. The Contractor shall provide proper and safe
facilities for such access and for inspection. If any Work, materials or equipment is
covered up without approval or consent of the Owner, it must be uncovered for
examination, if so required, at the Contractor's expense.
All materials and equipment furnished under this Contract shall be subjected at all times
during manufacture, fabrication or erection to such inspection and tests requested by the
Owner as will give due assurance that the terms of the Plans and Specifications are being
complied with in all respects. Such inspection and tests may be performed at the points of
manufacture or fabrication, or in the field, as are herein specified therefor or as otherwise
designated by the Owner. Where inspections or tests are to be made at the point of
manufacture or fabrication, the Contractor in all cases shall give ample notice to the
Owner to permit such inspection and tests to be performed before shipment is made.
The Owner shall have full power to reject any and all material or equipment which fails
to meet the terms of the Plans and Specifications, and such material or equipment shall be
removed promptly from the site. All material or equipment which develops defects
during the life of the Contract which includes guarantee periods, either before or after
erection, shall be removed notwithstanding that it may have passed the prescribed
inspection and tests. Proper material shall be installed in lieu thereof at the Contractor's
expense and replaced with acceptable materials or equipment meeting the said Plans and
Specifications. Upon failure of the Contractor to comply with any order of the Owner
pursuant to the provisions of this article, the Owner shall have authority to remove and
replace defective materials and/or equipment and to deduct the cost of the removal and
replacement from the monies due or to become due the Contractor.

7.

SCHEDULE OF WORK
The Contractor shall perform the Work pursuant to the Schedule as determined by the
Contractor and Owner prior to commencement of the Work.
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8.

PLANS AND SPECIFICATIONS
The Plans and Specifications provide such details as are necessary to give a
comprehensive idea of the Work to be performed and the materials and equipment to be
provided. All Work, materials and equipment shall conform to the Plans and
Specifications with the exception of such deviations as may be authorized by the Owner.

9.

COORDINATION OF CONTRACT DOCUMENTS
The Contract Documents are intended to describe the Work required by the Owner, and
each document is an essential part of the Contract.
Conditions of permit requirements shall govern over all other documents; provided that
their requirements exceed the requirements of said other documents. The Contractor shall
make known to the Owner any apparent error or omission in the Contract Documents,
and the Owner shall be permitted to make such corrections and interpretations as may be
deemed necessary for the fulfillment of the intent of the Contract Documents.
Wherever conflicts occur between these General Conditions and other Contract
Documents, these General Conditions shall take precedence over such other Contract
Documents and shall be used in conjunction with them.
The Plans and Specifications are intended to indicate the type and quality of materials
and equipment to be provided and Work to be performed, and items required by the Plans
and Specifications shall be supplied.
In the event of conflict in the Plans and Specifications, the Owner or its representative
shall decide the intent thereof. Wherever there may be a divergence in the Plans and
Specifications as to materials and equipment, or any inconsistency between the Contract
Documents and applicable standards, codes or ordinances, it shall be assumed that the
material or equipment to be furnished shall be of the higher quality or greater quantity, or
shall comply with the more stringent requirements unless otherwise ordered by the
Owner.
The Plans and Specifications and written descriptions contained therein shall be the guide
as to the kind of materials to be used. The particular grade or quality of the materials of
the several kinds shall be as hereinafter specified.

10.

MEASUREMENTS
The Contractor and any Subcontractors shall verify all measurements at the job site.
Discrepancies between the dimensions indicated in the Plans and Specifications and the
actual field measurements shall be brought to the immediate attention of the Owner for
resolution before proceeding with the Work. The Contractor and each Subcontractor
shall assume full responsibility for the accuracy of the measurements obtained at the
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Project site. Figured dimensions and marked data shall take precedence over scale
measurements and details shall take precedence over smaller scale general drawings.
11.

SHOP DRAWINGS AND SAMPLES
The Contractor shall review, approve and submit, with reasonable promptness and in
such sequence as to cause no delay in the Work, any Shop Drawings, product data and
samples required by the Contract Documents.
By approving and submitting Shop Drawings, product data and samples, the Contractor
represents that it has determined and verified all materials, field measurements and field
construction criteria related thereto or will do so, and that it has checked and coordinated
the information contained within such submittals with the requirements of the Contract
Documents.
The Contractor shall not be relieved of responsibility for any deviation from the
requirements of the Contract Documents by the Owner's approval of Shop Drawings,
product data or samples unless the Contractor has specifically informed the Owner in
writing of such deviation at the time of submission and the Owner has given written
approval to the specific deviation. The Contractor shall not be relieved from
responsibility for errors or omissions in the Shop Drawings, product data or samples by
the Owner's approval thereof.
Shop Drawings and samples shall be properly identified with name and location of the
Project, name of Contractor, name of the Project drawing number and date. Any letter of
transmittal shall contain similar information.
Samples shall be submitted in ample time before the materials or equipment are installed
to allow for possible rejection and resubmission. Any materials installed prior to the
Owner’s approval of Shop Drawings and samples shall be subject to rejection by the
Owner.

12.

COOPERATION BETWEEN CONTRACTOR AND ANY SUBCONTRACTORS
The Contractor and any Subcontractors involved shall assume liability, financial or
otherwise, in connection with its Contract, and shall protect and save harmless the Owner
or his representatives from any and all damages or claims that may arise because of
inconvenience, delay or loss experienced because of the presence and operations of other
Subcontractors, if any, who may be working within the same area of the Project. The
Contractor and any Subcontractors shall assume all responsibility for all Work not
completed or accepted because of the presence and operations of the other
Subcontractors.
The Contractor and any Subcontractors shall as far as possible arrange the provision of
their Work, materials or equipment, and shall place and dispose of all materials or
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equipment being used, so as not to interfere with the cooperation of any other
Subcontractors within the same area of the Project.
13.

SUBCONTRACTORS
A list of anticipated Subcontractors, if any, including their firm names, addresses and
telephone numbers shall be furnished to the Owner. All Subcontractors to be used shall
be approved by the Owner. If the Contractor sublets any part of the Work to be
performed under this Contract, the Contractor shall not under any circumstances be
relieved of his liabilities and obligations. Any Subcontractor will be recognized only in
the capacity of an employee of the Contractor.

14.

USE OF THE SITE
The Contractor shall confine all equipment, the storage of materials and the operations of
its workers, to limits indicated by law, ordinances, permits, or directions of the Owner
and shall not unreasonably encumber the site with such materials. The site shall not be
utilized for the storage of vehicles, materials, equipment, or fixtures not intended for the
Work to be performed.

15.

COOPERATION WITH UTILITIES
The Contractor shall notify all utility companies, public and private, in advance of
commencing performance of the Work. The responsibility for moving water lines, gas
lines, wire lines, service connections, water and gas meter boxes, water and gas valve
boxes, light standards, cable ways, signals and all other utility appurtenances which are
within the limits of the proposed construction will be assumed by the Contractor, at no
additional compensation.
The Contractor shall verify the location of all utilities prior to the start of construction
and shall be responsible for the preservation of existing utility installation and the cost of
providing precautionary supports, braces, etc. to insure against damage to said utility
installation.
The cost to repair and replace any new or existing utilities damaged will be paid for by
the Contractor.
It is understood and agreed that the Contractor has considered in its bid all of the
permanent and temporary utility appurtenances in their present or relocated positions and
that no additional compensation will be allowed for delays, inconvenience, or damage
sustained by the Contractor, due to any interference from the said utility appurtenances or
the operation of moving them either by the utility company or by the Contractor, or on
account of any special construction methods required in performing the Work due to the
existence of said appurtenances whether in their present or relocated positions.
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16.

SUPERINTENDENCE, CONTROL AND MANAGEMENT
The Contractor shall keep a superintendent fluent in English on the job at all times who
shall have the knowledge and control of all Work to be performed under this Contract.
The Contractor shall have direct control and management of all construction operations,
and shall be responsible to the Owner for the satisfactory overall performance of any
suppliers and Subcontractors, in order that all provision of Work is properly coordinated
and supervised.

17.

CHARACTER OF WORKERS
The Contractor shall employ only competent and efficient laborers or mechanics, and
whenever in the opinion of the Owner, an employee is careless, incompetent, obstructs
the performance of the Work, acts contrary to instructions, or engages in improper
conduct, the Contractor shall upon request of the Owner, discharge or otherwise remove
such employee from the site and shall not reinstate such employee, except with the
written consent of the Owner.

18.

PERMITS AND LICENSES
The Contractor shall secure all required approvals from the Owner prior to the
Contractor’s permit application, Thereafter, the Contractor shall procure all permits,
licenses, bonds, pay all required charges, taxes and fees, and give all notices necessary
and incidental to the due and lawful performance of the Work. All costs involved shall be
considered incidental to the Contract. The Contractor and its Subcontractors shall be
responsible for scheduling the required inspections for their respective Work.

19.

ABANDONMENT OR NEGLECT
Should the Contractor abandon or neglect the performance of the Work, or if the Owner
at any time is convinced that the conditions of the Contract are being willfully violated,
executed carelessly, or in bad faith, the Owner shall notify the Contractor in writing, and
if such notification shall be without effect within twenty-four (24) hours after the delivery
thereof, then, and in that case, the Contractor shall discontinue the performance of any
Work under the Contract and the Owner shall have full authority to make arrangements
for the completion of the Contract at the expense of the Contractor.

20.

PROTECTION OF PROPERTY -SAFETY RESPONSIBILITY
The Contractor shall protect all existing property and improvements within the Project
site and those adjacent to the Owner’s property in a manner agreed upon between the
Owner and Contractor. The Contractor shall be responsible for the repair cost of any
damage created by its operations or those of any Subcontractors.
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Contractor shall comply with State and Federal regulations as outlined in the latest
revision of the Federal Construction Safety Standards (Series 1926) and with applicable
provisions and regulations of Occupation Safety and Health Administration (OSHA),
Standards of the William-Steiger Occupational Health and Safety Act of 1970 (revised).
The Contractor and Owner shall each be responsible for their respective agents and
employees.
The Contractor shall be obligated to indemnify, hold harmless and protect the Owner, its
officers, employees and agents, from any actions or suits instituted as a direct or indirect
result of any injury or damage consequent upon any failure to use or misuse by the
Contractor, its agents and employees and any Subcontractor, its agents and employees, of
any ladder, support or other mechanical contrivance erected or constructed by any person
or any or all kinds of equipment whether or not Owner or furnished by the Owner.
21.

WASTE MATERIAL AND CLEAN-UP
At the completion of any Work performed, the Contractor shall remove all rubbish, tools,
and surplus materials from the site and adjoining premises, leaving the area in a neat and
workmanlike condition, and shall repair or replace any damaged property. No additional
compensation will be allowed for this Work and any cost involved shall be considered
incidental to the Contract. In case of dispute, the Owner may remove the rubbish or
repair the damage and charge the cost to the Contractor.

22.

FINAL CLEAN-UP
Before final acceptance of the Work to be done under the Contract, the Contractor shall
restore the job site to its original condition or better, and shall repair or replace all private
and public property damaged, moved, or otherwise displaced in the construction of the
improvement. No additional compensation will be allowed for this Work and any cost
involved shall be considered incidental to the Contract.

23.

OWNER’S RIGHT TO CLEAN-UP
If a dispute arises between the Contractor and any Subcontractors as to their
responsibility for cleaning up as required, the Owner may clean up and charge the cost
thereof to the Contractor.

24.

INSPECTIONS
The Owner shall have the right to inspect the Work, materials and equipment following
completion of any Work performed, or any portion thereof, as soon as practicable after
notification by the Contractor that the Work is completed. If the Work, materials or
equipment are not acceptable to the Owner at the time of such inspection, the Owner shall
inform the Contractor as to the particular defects to be remedied.
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25.

LAW TO BE OBSERVED
The Contractor shall give all notices and at all times observe and comply with all federal
and state laws, local laws, ordinances and regulations which in any manner affect the
performance of the Work, and all such orders or decrees as exist at the present and which
may be enacted later, by legislative bodies or tribunals having legal jurisdiction or
authority over the Work, and no plea of misunderstanding or ignorance thereof will be
considered.
If the Contractor observes that the Plans and Specifications are at variance therewith, it
shall promptly notify the Owner or its representative in writing and any necessary
changes shall be adjusted as provided in the Contract for changes in the Work to be
performed. If the Contractor performs any Work knowing it to be contrary to such laws,
ordinances, rules and regulations, and without such notice to the Owner, the Contractor
shall bear all costs arising therefrom.

26.

CLAIMS AND DISPUTES
A.

Definition. A Claim is a demand or assertion by one of the parties seeking, as a
matter of right, adjustment or interpretation of Contract terms, payment of money,
extension of time or other relief with respect to the terms of the Contract. The
term “Claim” also includes other disputes and matters in question between the
Owner and Contractor arising out of or relating to the Contract. Claims must be
initiated by written notice. The responsibility to substantiate Claims shall rest
with the party making the Claim.

B.

Time Limits on Claims. Claims by either party must be initiated within seven (7)
days after occurrence of the event giving rise to such Claim or within seven (7)
days after the claimant first recognizes the condition giving rise to the Claim,
whichever is later.

C.

Continuing Contract Performance. Pending final resolution of a Claim the
Contractor shall proceed diligently with performance of the Contract and the
Owner shall continue to make payments in accordance with the Contract
Documents.

D.

Claims for Additional Cost. If the Contractor wishes to make Claim for an
increase in the Contract Sum, written notice of the need for a change order shall
be given to the Owner or its representative before proceeding to perform the
Work at issue. Prior notice is not required for Claims relating to an emergency
endangering life or property.

E.

Claims for Additional Time: If the Contractor wishes to make Claim for
additional time other than as established in the Schedule, written notice shall be
given to the Owner of the need for a change order. The Contractor’s Claim shall
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include an estimate of cost and of probable effect of delay on progress of the
Work. In the case of a continuing delay only one Claim is necessary.

27.

F.

Injury or Damage to Person or Property. If either party to the Contract suffers
injury or damage to person or property because of an act or omission of the other
party, or of others for whose acts such party is legally responsible, written notice
of such injury or damage, whether or not insured, shall be given to the other party
within a reasonable time not exceeding twenty-one (21) days after discovery. The
notice shall provide sufficient detail to enable the other party to investigate the
matter.

G.

The decision of the Owner or its representative as to any Claims made in writing
and shall be final.

CHANGE ORDERS
The Owner, without invalidating the Contract, may order changes in the Work, within the
general scope of the Contract consisting of additions, deletions, alterations to the Plans
and Specifications or other revisions; the Contract Sum being adjusted accordingly.
All such changes in the Work shall be authorized by a written change order and shall be
performed under the applicable conditions of the Contract Documents.
The performance of Work which may result from any changes as specified shall not be
started until receipt of a written authorization or order from the Owner, which
authorization shall state the Work to be performed and the method of payment therefor.
The Owner shall have no obligation to compensate the Contractor for Work performed
without such written change order.

28.

COST OR CREDIT
The cost or credit to the Owner resulting from a change in the Work to be performed
shall be determined in one or more of the following ways:
A.

By mutual acceptance of a lump sum properly itemized and supported by
sufficient substantiating data to permit evaluation.

B.

By unit prices stated in the Contract Documents or subsequently agreed upon.

C.

By cost to be determined in a manner agreed upon by the parties and a mutually
acceptable fixed or percentage fee.

D.

By calculation of the Owner in accordance with prevailing wages.
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29.

PAYMENT
A.

The Contractor shall be paid for regular Work performed on a monthly basis.

B.

The Contractor shall be paid for additional Work within thirty (30) days after the
Owner receives an invoice for such Work.

C.

Payments Withheld: The Owner may withhold or, on account of subsequently
discovered evidence, nullify the whole, or a part of any payment to such extent as
may be necessary in its opinion to protect the Owner from loss on account of:
1.

Defective Work, materials or equipment not remedied or replaced.

2.

Claims filed or reasonable evidence indicating probable filing of claims.

3.

Failure of the Contractor to make payments properly to Subcontractors or
for material or labor.

4.

Damage to any materials or equipment installed.

5.

Failure to provide partial or final waivers of lien or other acceptable
evidence of payment of all current accounts incurred by the Contractor for
equipment or materials provided

6.

Failure to provide payroll records as required under the Prevailing Wage
Act.

When the above grounds are removed, payment shall be made for amounts
withheld because of them.
D.

Substantiating Data: The Contractor warrants that title to all materials and
equipment will pass to the Owner either by incorporation into existing equipment
or upon the receipt of payment therefor by the Contractor, free and clear of all
liens, claims, security interests or encumbrances, and that no materials or
equipment will be acquired by the Contractor, or by any other person performing
Work or furnishing materials and equipment, subject to an agreement under which
an interest therein or an encumbrance thereon is retained by the seller or
otherwise imposed by the Contractor or such other person.

E.

Invoice Submittal: All invoices shall be submitted in duplicate, made out to the
Owner and sent for consideration and approval before the last day of the month,
with authorized payment to be made by the Owner within thirty (30) days
thereafter. With each invoice, the Contractor shall include waivers of lien from
all parties concerned, and voucher tickets for verification of any bulk materials
delivered to the site.
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30.

LIENS
In the event a lien is filed which is attributable to Work performed or materials or
equipment provided hereunder by the Contractor, any Subcontractor, or material supplier,
which is not attributable to non-payment by the Owner, the Contractor, at its cost and
expense, shall promptly proceed to have such lien released and removed within a
reasonable period of time, whether by legal procedure, settlement, compromise, or
otherwise.

31.

CORRECTION OF WORK BEFORE FINAL PAYMENT
If any tests or inspections indicate that the materials and/or arrangements of same do not
conform with the requirements of the Plans and Specifications, the Owner shall have the
right to require the removal and replacement of any unsatisfactory Work, materials or
equipment or to require an adjustment in the Contract Sum to compensate the Owner for
any differences between the specified Work as performed if the Work is acceptable to the
Owner although not equal to that specified. The decision of the Owner or its
representative on all such matters shall be final.

32.

CORRECTION OF WORK AFTER FINAL PAYMENT
The final payment at the end of the term of the Contract shall not relieve the Contractor
of the responsibility for the correction of any and all defects in the Work performed or the
materials or equipment installed. The Contractor shall correct all defects upon notice
from the Owner thereof for a period of twelve (12) months after final payment.

33.

GUARANTEES
A.

The Work performed and the materials and equipment installed under this
Contract shall be in compliance with the Contract Documents and must be
guaranteed by the Contractor and the Surety for a period of twelve (12) months
after acceptance of the Work by the Owner, against defective workmanship and
material of any nature. On all material or equipment incorporated, the Contractor
and its Surety must guarantee that the type, quality, design and performance will
fully meet the requirements of the Plans and Specifications.

B.

A Maintenance Bond or Irrevocable Letter of Credit (if required) meeting the
requirements set forth in the Instructions to Bidders shall be furnished by the
Contractor to guarantee the Work performed, and the materials and equipment
provided under the Contract.

C.

The Contractor shall provide the Owner with manufacturer's warranties for all
materials and equipment installed under the Contract.
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34.

COMPLETION DATE
When a completion date is specified in the Schedule, the Contractor shall complete all
Work on or before the specified date, unless otherwise extended for good cause shown,
including inclement weather or unavailability of parts. Time is of the essence in the
Contract.

35.

DELAYS AND EXTENSIONS OF TIME
If the Contractor is delayed at any time in the progress of the Work by any act or neglect
of the Owner or by any employee of Owner, or by changes ordered in the Work, or by
labor disputes, fire, unusual delay in transportation, adverse weather conditions not
reasonably anticipated, unavoidable casualties, or any causes beyond the Contractor's
control, or by any other cause which the Owner determines may justify the delay, then
the time for performance of the Work pursuant to the Schedule shall be extended by
Change Order for such reasonable time as the Owner may determine.
Any Claim for extension of time shall be made in writing to the Owner not more than ten
(10) days after the commencement of the delay; otherwise, it shall be waived. In the case
of a continuing delay, only one Claim is necessary. The Contractor shall provide an
estimate of the probable effect of such delay on the progress of the Work.

36.

FAILURE TO COMPLETE WORK ON TIME
Should the Contractor fail to complete the Work within the time specified in the
Schedule, or within such extended time as may be allowed, the Contractor shall be liable
to the Owner for all costs incurred and such other expenses as are directly attributed to
the Contractor's failure to complete the Work within the specified time, and such amount
shall be deducted from the monies due the Contractor not as a penalty but as damages
sustained. In addition, the Contractor shall be charged One Hundred Fifty Dollars
($150.00) per day the completion time established in the Schedule, for any such delay, as
liquidated damages and not as a penalty, and by execution of the Contract, the Contractor
agrees that this sum represents a reasonable estimate of damages to the Owner which are
a result of such delay, which damages cannot be specifically ascertained.

37.

OWNER’S RIGHT TO TERMINATE
The Owner may terminate the employment of the Contractor without prejudice to any
other right and remedy upon notice to the Contractor that sufficient cause as outlined
below exists to justify such action and after giving the Contractor and the Surety or
sureties on the performance bond given by the Contractor, ten (10) days written notice.
The action may be taken for any of the following reasons:
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A.

If the Contractor becomes insolvent or is adjudged bankrupt, if it makes a general
assignment for the benefit creditors, or if a receiver is appointed on account of its
solvency.

B.

If the Contractor persistently or repeatedly refuses or fails to supply enough
properly skilled workers or proper materials as specified.

C.

If the Contractor fails to make prompt payment of monies due for materials,
workers or Subcontractors.

D.

If the Contractor persistently disregards instructions of the Owner, or violates
laws and/or ordinances or regulations applicable to the Owner.

E.

If the Contractor is guilty of a substantial violation of the Contract Documents.

Upon termination of the Contract, the Owner can take possession of all materials or
equipment thereon owned by the Contractor and may arrange for the performance of the
Work by whatever method the Owner may deem expedient. In such case, the Contractor
shall not be entitled to receive any further payment, except for payment for Work already
performed.
The Contractor shall recover, as its sole remedy, payment for the Work properly
performed in connection with the terminated Contract prior to the effective date of
termination, and for materials and equipment provided at the site, and delivered and
stored in accordance with the Owner’s instructions. The Contractor hereby waives and
forfeits all other claims for payment and damages, including, without limitation,
anticipated profits.
If the unpaid balance of the Contract Sum exceeds the cost of performing the Work for
the remainder of the Contract Term, including compensation for the Owner’s additional
services made necessary thereby, such excess shall be paid to the Contractor. If such
costs exceed the unpaid balance, the Contractor shall pay the difference to the Owner.
The amount to be paid to the Contractor or to the Owner, as the case may be, shall be
certified by the Owner and the obligation for payment shall survive the termination of the
Contract.
38.

NO WAIVER OF LEGAL RIGHTS
The Owner shall not be precluded or stopped from showing the true amount and character
of the Work performed, or that the Work, materials or equipment do not conform in fact
to the Contract. The Owner shall not be precluded from recovering from the Contractor
and its Sureties such damages as it may sustain by reason of the Contractor’s failure to
comply with the terms of the Contract. Neither the acceptance by the Owner nor any
representative of the Owner, nor any payment made to the Contractor, nor any possession
taken by the Owner, shall operate as a waiver of any portion of the Contract or of any
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power herein reserved or any right to damage therein provided. A waiver of any breach
of the Contract shall not be held to a waiver of any other or subsequent breach.
39.

DISPUTES
No disputes arising hereunder shall be subject to arbitration. The Contractor shall
recover, as its sole remedy, payment for Work properly performed in connection with the
terminated Contract prior to the effective date of termination, and for materials or
equipment properly ordered, delivered and stored in accordance with the Owner’s
instructions. The Contractor hereby waives and forfeits all other claims for payment and
damages, including, without limitation, anticipated profits.

40.

EQUAL EMPLOYMENT OPPORTUNITY AGREEMENT
During the performance of this Contract, the Contractor agrees as follows:
A.

The Contractor will not discriminate against any employee or applicant for
employment because of race, creed, color, national origin, religion, sex, sexual
orientation, ancestry, age, marital status, physical or mental handicap, or
unfavorable discharge from military service. The Contractor will take affirmative
action to insure the applicants are employed, and that employees are treated
during employment without regard to their race, creed, color, national origin,
religion, sex, sexual orientation, ancestry, age, marital status, civil union or family
status, physical or mental handicap, pregnancy, or unfavorable discharge from
military service. Such action will include, but not be limited to, the following:
employment, upgrading, demotion or transfer, recruitment or recruitment
advertising, layoff or termination, rates of pay or other forms of compensation,
and selection for training, including apprenticeship. The Contractor agrees to post,
in conspicuous places accessible to employees and applicants for employment,
notices to be provided by the local public agency setting forth the provisions of
this non-discrimination clause.

B.

The Contractor will, in all solicitations or advertisement for employees placed by
or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, color, national origin,
religion, sex, sexual orientation, ancestry, age, marital status, civil union or family
status, physical or mental handicap, pregnancy, or unfavorable discharge from
military service.

C.

The Contractor will cause the foregoing provisions to be inserted in all
Subcontracts for any Work to be performed under this Contract so that such
provisions will be binding upon each Subcontractor; provided that the foregoing
provisions shall not apply to Contracts or Subcontracts for standard commercial
supplies or raw materials.
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41.

DAMAGES CAUSED BY OWNER
If the Contractor suffers any injury or damage to person or property because of an act or
omission of the Owner, the Owner’s employees or agents, or another for whose acts the
Owner is legally liable, any claim shall be made in writing in the form of a Request for
Change Order within seven (7) days after such injury or damage is or should have been
first observed. Any and all Claims not made within seven (7) days are barred, waived,
released and discharged.

42.

CONTRACTOR’S COMMITMENT TO SOUND BUSINESS PRACTICE
The Contractor accepts the relationship of trust and confidence established between it and
the Owner by the Contract. The Contractor agrees to perform the Work set forth in the
Contract in the best and soundest way and in the most expeditious and economical
manner consistent with the interest of the Owner, and agrees to furnish efficient business
administration and superintendence.

43.

THIRD PARTIES
Nothing contained in the Contract Documents shall create a contractual relationship
between the Owner and any third party; however, it is understood and agreed that the
Owner is an intended third-party beneficiary of any and all Subcontracts and purchase
orders and of the agreements between the Contractor and third parties. The Contractor
shall incorporate the obligations of this Contract into any Subcontracts, supply
agreements and purchase orders.

44.

ASSIGNMENT
The Contractor shall not assign the Contract, or sublet or transfer any interest therein,
without the written consent of the Owner, nor shall the Contractor assign any moneys due
to or to become due hereunder, without the previous written consent of the Owner.

45.

GOVERNING LAW AND JURISDICTION
This Contract shall be governed by the laws of the State of Illinois, and jurisdiction shall
be appropriate only in the Circuit Court for the Eighteenth Judicial Circuit, DuPage
County, Illinois.

END OF SECTION
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Central Park – Recreational Center Parking Lot Expansion Project
Bidder’s Certifications
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CERTIFICATE OF COMPLIANCE
720 ILCS 5/33E-1 et. seq., and 65 ILCS 5/11 -42.1-1
OAK BROOK PARK DISTRICT
CENTRAL PARK -- FAMILY RECREATIONAL CENTER
PARKING LOT EXPANSION PROJECT
_________________________,

the

Contractor

under

a

certain

Contract

dated

_______________, 2015, with the Oak Brook Park District for the Central Park -- Family
Recreational Center Leisure Parking Lot Expansion Project, hereby certifies that said Contractor
is not barred from bidding on the aforesaid Contract as a result of a violation of any applicable
provision of 720 ILCS 5/33E-1, et seq. (bid-rigging, bid rotation), and that no delinquent taxes
are outstanding or otherwise due to the Illinois Department of Revenue in accordance with 65
ILCS 5/11 -42.1-1.
CONTRACTOR:
By: ________________________________
Title: _______________________________

SUBSCRIBED AND SWORN TO
before me this ___ day _____________, 2015.
_____________________________________
NOTARY PUBLIC
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PREVAILING WAGE AFFIDAVIT
OAK BROOK PARK DISTRICT
CENTRAL PARK -- FAMILY RECREATIONAL CENTER
PARKING LOT EXPANSION PROJECT
I, ___________________________(name of signatory), on oath hereby state and certify
that _____________________________ (name of Contractor), pursuant to a Contract dated
___________, 2015,

with the Oak Brook Park District for the Central Park -- Family

Recreational Center Leisure Parking Lot Expansion Project, has complied and will comply with
all laws, including those relating to the employment of labor, the payment of the current general
prevailing rate of hourly wages for each craft or type of worker or mechanic needed to execute
the Contract or perform such work, and also the current general prevailing rate for legal holiday
and overtime work, as ascertained by the Illinois Department of Labor for DuPage County,
Illinois, and those prevailing rates are paid and shall be paid for each craft or type of worker or
mechanic needed to

execute the aforesaid

Contract

or to perform

such work..

_____________________________ (name of Contractor) has also complied and will comply
with all record keeping requirements established in the Prevailing Wage Act (820 ILCS
130/0.01, et seq).
CONTRACTOR:
By:_____________________________________
Title: ___________________________________
SUBSCRIBED AND SWORN TO BEFORE
ME THIS _____ DAY OF _______________, 2015
________________________________________
NOTARY PUBLIC
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SUBSTANCE ABUSE PREVENTION CERTFICATE
(820 ILCS 265/1, et seq.)
OAK BROOK PARK DISTRICT
CENTRAL PARK -- FAMILY RECREATIONAL CENTER
PARKING LOT EXPANSION PROJECT
I, ___________________________(name of signatory), on oath hereby states and
certifies that _____________________________ (name of Contractor), pursuant to a Contract
dated ___________, 2015, with the Oak Brook Park District for the Central Park -- Family
Recreational Center Leisure Parking Lot Expansion Project, has complied and will comply with
all laws relating to provision of a written program for prevention of substance abuse among
employees and testing of employees for substance abuse, as provided in 820 ILCS 265/1, et seq.

CONTRACTOR:
By:_____________________________________
Title: ___________________________________

SUBSCRIBED AND SWORN TO BEFORE
ME THIS _____ DAY OF _______________, 2015.
________________________________________
NOTARY PUBLIC
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CERTIFICATE OF COMPLIANCE
DRUG FREE WORKPLACE ACT
OAK BROOK PARK DISTRICT
CENTRAL PARK -- FAMILY RECREATIONAL CENTER
PARKING LOT EXPANSION PROJECT
______________________________________________________________________
_____________________, the Contractor under a certain Contract dated
, 2015,
with the Oak Brook Park District for the Central Park -- Family Recreational Center Leisure
Parking Lot Expansion Project, hereby certifies that said Contractor shall, as a condition of the
aforesaid Contract, provide a drug free workplace by:
A.

Publishing a statement:
Notifying employees that the unlawful manufacture, distribution,
1.
dispensation, possession, or use of a controlled substance, including cannabis, is
prohibited at the Contractor's workplace or work site;
2.
Specifying the actions that will be taken against employees for violations
of such prohibition.
3.
Notifying the employee that, as a condition of employment on such
Contract, the employee will:

B.

a.

Abide by the terms of the statement; and

b.

Notify the employer of any criminal drug statute conviction for a
violation occurring in the workplace no later than 5 days after such
conviction.

Establishing a drug free awareness program to inform employees about:
1.

The dangers of drug abuse in the workplace;

2.

The Contractor's policy of maintaining a drug free workplace;

3.
Any available drug counseling, rehabilitation, and employee assistance
programs; and
4.
C.

The penalties that may be imposed upon employees for drug violations.

Making it a requirement to give a copy of the statement required by subsection
(A) to each employee engaged in the performance of the Contract and to post the
statement in a prominent place in the workplace.
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D.

Notifying the Oak Brook Park District within 10 days after receiving notice under
part (b) of paragraph (3) of subsection (A) from an employee or otherwise
receiving actual notice of such conviction.

E.

Imposing a sanction on, or requiring the satisfactory participation in, a drug abuse
assistance or rehabilitation program by an employee who is so convicted as
required by paragraph (H) below.

F.

Assisting employees in selecting a course of action in the event drug counseling,
treatment, and rehabilitation is required and indicating that a trained referral team
is in place.

G.

Making a good faith effort to continue to maintain a drug free workplace
throughout implementation of the foregoing.

H.

Employee sanctions and remedies. The Contractor shall, within 30 days after
receiving notice from an employee of a conviction of a violation of a criminal
drug statute occurring in the workplace:
1.
Take appropriate personnel action against such employee up to and
including termination; or
Require the employee to satisfactorily participate in a drug abuse
2.
assistance or rehabilitation program approved for such purposes by a federal, state
or local health, law enforcement, or other appropriate agency.

CONTRACTOR:
By:

_________________________________

Title: _________________________________
SUBSCRIBED AND SWORN to
before me this
day of
, 2015
_____________________________________
NOTARY PUBLIC
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Central Park – Recreational Center Parking Lot Expansion Project

Bid Proposal Form
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BID PROPOSAL FORM
OAK BROOK PARK DISTRICT
CENTRAL PARK -- FAMILY RECREATIONAL CENTER
PARKING LOT EXPANSION PROJECT
TO:

Oak Brook Park District
1450 Forest Gate Road
Oak Brook, IL 60523

FROM:

___________________________________
NAME OF BIDDER
___________________________________
STREET ADDRESS
___________________________________
CITY
STATE
ZIP
___________________________________
PHONE
___________________________________
EMAIL

FOR: Central Park -- Family Recreational Center Parking Lot Expansion Project
In accordance with the contract documents, said contract documents being: Instructions
to Bidders; this Bid Proposal Form, including all of Parts A – F, the List of Subcontractors and
the Bidder’s Reference List attached thereto, subject to the Owner’s acceptance of specified
Alternates; the Plans and Specifications for the Central Park -- Family Recreational Center
Parking Lot Expansion Project; the Agreement Between Owner and Contractor; the Certificate of
Compliance (720 ILCS 5/33E-1, et seq. and 65 ILCS 5/11-42.1-1); the Certificate of
Compliance Drug Free Workplace Act, the Prevailing Wage Affidavit; the Substance Abuse
Prevention Certificate; and the Addenda, if any (none unless indicated here)__________, all as
issued by the Oak Brook Park District (the "Contract Documents"), hereby proposes to perform
all Work and supply and deliver all materials and equipment described in the Contract
Documents. Except as otherwise provided in the Plans and Specifications, the undersigned
bidder hereby proposes to perform everything required to be performed; to provide and furnish
all of the materials and equipment, and all transporting services required, and to perform the
Work for the Oak Brook Park District Central Park -- Family Recreational Center Parking Lot
Expansion Project, as stated in the scope of work included in the Contract Documents, all in
accordance with the aforementioned documents, and at the price stated hereinafter.
The undersigned bidder declares that it has carefully examined the Contract Documents, and has
inspected in detail the site where the Work is to be performed, familiarized itself as to the Work
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to be performed and the conditions under which it must be carried out; and understands that in
making this Proposal it waives all right to plead any misunderstanding regarding the same.
The undersigned bidder agrees that, upon receipt of written notice of acceptance of its Proposal,
it will furnish all required bonds and insurance, and will execute a Contract and commence
performance of the Work as stated in the Contract Documents.
The undersigned bidder declares that any and all prices stated in the Proposal include all taxes;
costs of labor, materials, equipment, insurance, bonds, overhead and profit, and any and all other
costs normal to doing business.
The undersigned bidder declares that this Proposal shall remain in force for a period of sixty (60)
days from the date of this Proposal.
The undersigned bidder agrees to perform the Work awarded by the Park District based
on the prices stated in Parts A – F attached hereto, subject to the Park District’s selection
of specified Alternates for award.
The undersigned bidder hereby acknowledges the receipt of the following addenda (if any)
distributed by the Park District.
Addendum No. ______________
Addendum No. ______________

Date:_______________
Date:_______________

Once a completion date is established in the Schedule, as defined in the General Conditions that
are part of the Contract Documents, the Contractor shall complete all Work on or before the
specified date, unless the time for performance of the Work is otherwise extended by agreement
of the parties pursuant to such General Conditions.
The undersigned bidder agrees that if this bid is accepted by the Park District, it will perform all
Work in accordance with the requirements of the Contract.
DATED THIS ________ DAY OF _________________, 2015.
___________________________________
Full Name of Bidder (Print)
Name and Title of Authorized Agent
if Corporation or Partnership (Print):

(a) Individual
(b) Partnership
(c) Corporation

( )
( )
( )

___________________________________
___________________________________

Full Name and Title of Bidder (Signature): ___________________________________
___________________________________
Street Address, including City/State/Zip:

___________________________________
___________________________________
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Central Park – Recreational Center Parking Lot Expansion Project

Bid Proposal Forms
Parts A - F
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PART A:
PARKING LOT EXPANSION
OAK BROOK PARK DISTRICT, CENTRAL PARK
OAK BROOK, ILLINOIS

SCHEDULE OF QUANTITIES

Part A covers all sitework necessary for the Parking Lot Expansion improvements, including topsoil respread, seeding, erosion control blanket and storm
sewer improvements. THE BIDDER ASSUMES RESPONSIBILITY FOR THEIR QUANTITIES LISTED BELOW THAT MAY BE ENCOUNTERED. Prior to
the award of the contract, the Bidder, Engineer, and Owner shall come to agreement on final contract quantities and a LUMP SUM will be determined. Unit
prices listed within this document will be made part of the contract and shall be used to determine costs for Owner authorized plan revisions, additions, or
deletions.

ITEM

DESCRIPTION

ENGINEER'S
ESTIMATED
QUANTITY

BIDDER'S
ESTIMATED
QUANTITY

UNIT

UNIT PRICE

EXTENSION

A. DEMOLITION
1.

SAWCUT AND REMOVE CURB & GUTTER

819

L.F.

2.

SAWCUT PAVEMENT, FULL DEPTH

331

L.F.

3.

FULL DEPTH PAVEMENT REMOVAL PARKING LOT (INCL. OFFSITE DISPOSAL)

893

S.Y.

4.

VARIABLE DEPTH (0-1.5") COLD MILL GRIND

156

S.Y.

5.

REMOVE EXISTING ASPHALT - PATH

94

S.Y.

6.

TREE AND LANDSCAPING REMOVAL

1

L.S.

7.

EXISTING LIGHT AND STRUCTURES
REMOVAL

1

L.S.
TOTAL DEMOLITION =

B. EARTHWORK
1.

MOBILIZATION

1

L.S.

2.

TOPSOIL STRIP & STOCKPILE (ASSUMED 6")

50

C.Y.

3.

TOPSOIL STRIP & ONSITE STORAGE
(ASSUMED 6")

100

C.Y.

4.

CLAY EXCAVATION & EMBANKMENT

160

C.Y.

5.

MISCELLANEOUS MATERIAL STOCKPILING
ON-SITE

160

C.Y.

6.

BACKFILL CURB

634

L.F.

7.

TOPSOIL RESPREAD

50

C.Y.
TOTAL EARTHWORK =
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PARKING LOT EXPANSION

ITEM

DESCRIPTION

ENGINEER'S
ESTIMATED
QUANTITY

BIDDER'S
ESTIMATED
QUANTITY

UNIT

UNIT PRICE

EXTENSION

C. SOIL EROSION CONTROL
1.

SILT FENCE

2.

402

L.F.

CONSTRUCTION ENTRANCE

1

L.S.

3.

RESTORATION (SEED & BLANKET)

1

L.S.

4.

INLET PROTECTION

1

EA.
TOTAL SOIL EROSION CONTROL=

D. PAVING
1.

SUBGRADE PREPARATION - FINE GRADING

1,969

S.Y.

2.

AGGREGATE BASE COURSE - 8" (PARKING
LOT)

1,969

S.Y.

HOT-MIX ASPHALT BINDER COURSE, N50 2.25" (PARKING LOT)

1,702

S.Y.

HOT-MIX ASPHALT SURFACE COURSE, N50 1.5" (PARKING LOT)

1,702

S.Y.

HOT-MIX ASPHALT SURFACE COURSE, N50 1.5" (ASPHALT OVERLAY)

156

S.Y.

6.

GEOTEXTILE ROADWAY FABRIC

156

S.Y.

7.

TENSAR TRIAX TX5 GEOGRID

903

S.Y.

8.

AGGREGATE BASE COURSE - 8" (PATH)

77

S.Y.

9.

HOT-MIX ASPHALT BINDER COURSE, N50 1.5" (PATH)

61

S.Y.

HOT-MIX APSHALT SURFACE COURSE, N50 1.5" (PATH)

61

S.Y.

11.

CONCRETE CURB TYPE B-6.12

634

L.F.

12.

PAVEMENT MARKINGS

1

L.S.

13.

TRAFFIC CONTROL

1

L.S.

3.

4.

5.

10.

TOTAL PAVING=

TOTAL DEMOLITION, EARTHWORK, SOIL EROSION CONTROL & PAVING (A+B+C+D) = $
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PARKING LOT EXPANSION

PART B:
HANDICAP PARKING AREA
OAK BROOK PARK DISTRICT, CENTRAL PARK
OAK BROOK, ILLINOIS

SCHEDULE OF QUANTITIES
Part B covers all sitework necessary for the Handicap Parking Area improvements, including topsoil respread, seeding, erosion control blanket and storm
sewer improvements. THE BIDDER ASSUMES RESPONSIBILITY FOR THEIR QUANTITIES LISTED BELOW THAT MAY BE ENCOUNTERED. Prior to
the award of the contract, the Bidder, Engineer, and Owner shall come to agreement on final contract quantities and a LUMP SUM will be determined. Unit
prices listed within this document will be made part of the contract and shall be used to determine costs for Owner authorized plan revisions, additions, or
deletions.

ITEM

DESCRIPTION

ENGINEER'S
ESTIMATED
QUANTITY

BIDDER'S
ESTIMATED
QUANTITY

UNIT

UNIT PRICE

EXTENSION

A. DEMOLITION
1.

CURB & GUTTER REMOVAL

57

L.F.

2.

SAWCUT PAVEMENT, FULL DEPTH

77

L.F.

3.

PAVEMENT REMOVAL

73

S.Y.

4.

BIKE RACK RELOCATION

1

L.S.
TOTAL DEMOLITION =

B. EARTHWORK
1.

TOPSOIL STRIP & ONSITE STORAGE
(ASSUMED 6")

6

C.Y.

2.

CLAY EXCAVATION & EMBANKMENT

10

C.Y.

3.

MISCELLANEOUS MATERIAL STOCKPILING
ON-SITE

10

C.Y.

4.

BACKFILL CURB

58

L.F.

5.

RESTORATION

1

L.S.
TOTAL EARTHWORK =
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HANDICAP AREA

ITEM

ENGINEER'S
ESTIMATED
QUANTITY

DESCRIPTION

BIDDER'S
ESTIMATED
QUANTITY

UNIT

UNIT PRICE

EXTENSION

C. PAVING
1.

SUBGRADE PREPARATION - FINE GRADING

77

S.Y.

2.

AGGREGATE BASE COURSE - 10" (PARKING
LOT)

77

S.Y.

HOT-MIX ASPHALT BINDER COURSE, N50 1.5" (PARKING LOT)

54

S.Y.

HOT-MIX ASPHALT SURFACE COURSE, N50 1.5" (PARKING LOT)

54

S.Y.

PCC SIDEWALK - 5" WITH
SUBBASE/HANDICAP RAMP

213

S.F.

6.

CONCRETE CURB TYPE B-6.12

58

L.F.

7.

STRIPING AND SIGNAGE

1

L.S.

3.

4.

5.

TOTAL PAVING=

TOTAL DEMOLITION, EARTHWORK & PAVING (A+B+C) = $
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HANDICAP AREA

PART C:
EMPLOYEE PARKING IMPROVEMENTS
OAK BROOK PARK DISTRICT, CENTRAL PARK
OAK BROOK, ILLINOIS

SCHEDULE OF QUANTITIES

Part C covers all sitework necessary for the Employee Parking Improvements, including topsoil respread, seeding, erosion control blanket and storm sewer
improvements. THE BIDDER ASSUMES RESPONSIBILITY FOR THEIR QUANTITIES LISTED BELOW THAT MAY BE ENCOUNTERED. Prior to the
award of the contract, the Bidder, Engineer, and Owner shall come to agreement on final contract quantities and a LUMP SUM will be determined. Unit
prices listed within this document will be made part of the contract and shall be used to determine costs for Owner authorized plan revisions, additions, or
deletions.

ITEM

DESCRIPTION

ENGINEER'S
ESTIMATED
QUANTITY

BIDDER'S
ESTIMATED
QUANTITY

UNIT

UNIT PRICE

EXTENSION

A. DEMOLITION
1.

SAWCUT PAVEMENT, FULL DEPTH

341

L.F.

2.

VARIABLE DEPTH (0-1.5") COLD MILL GRIND

115

S.Y.

3.

REMOVE EXISTING 10" PVC

12

L.F.
TOTAL DEMOLITION =

B. EARTHWORK
1.
1

MOBILIZATION

1

L.S.
LS

2.

TOPSOIL STRIP & STOCKPILE (ASSUMED 6")

30

C.Y.

3.

TOPSOIL STRIP & ONSITE STORAGE
(ASSUMED 6")

50

C.Y.

4.

CLAY EXCAVATION & EMBANKMENT

80

C.Y.

5.

MISCELLANEOUS MATERIAL STOCKPILING
ON-SITE

80

C.Y.

6.

BACKFILL CURB

252

L.F.

7.

TOPSOIL RESPREAD

30

C.Y.
TOTAL EARTHWORK =

C. SOIL EROSION CONTROL
1.

SILT FENCE

2.
3.

300

L.F.

RESTORATION (SEED & BLANKET)

1

L.S.

INLET PROTECTION

1

EA.
TOTAL SOIL EROSION CONTROL=
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EMPLOYEE PARKING AREA

ITEM

DESCRIPTION

ENGINEER'S
ESTIMATED
QUANTITY

BIDDER'S
ESTIMATED
QUANTITY

UNIT

UNIT PRICE

EXTENSION

D. UTILITIES
1.

10" PVC STORM SEWER PIPE

12

L.F.

2.

6" HDPE PIPE UNDERDRAIN

97

L.F.

3.

PRECAST CONCRETE FLARED END
SECTION W/GRATE 10"

1

EACH

4.

FRAME ADJUSTMENT

1

EACH

5.

CONNECT TO EXISTING STRUCTURE

1

EACH
TOTAL UTILITIES=

E. PAVING
1.

SUBGRADE PREPARATION - FINE GRADING

520

S.Y.

2.

AGGREGATE BASE COURSE - 10"

90

S.Y.

3.

AGGREGATE BASE COURSE - 8"

200

S.Y.

4.

HOT-MIX ASPHALT BINDER COURSE, N50 2.25"

248

S.Y.

HOT-MIX ASPHALT SURFACE COURSE, N501.5"

248

S.Y.

HOT-MIX ASPHALT SURFACE COURSE, N501.5" ((ASPHALT OVERLAY))

115

S.Y.

7.

GEOTEXTILE ROADWAY FABRIC

115

S.Y.

8.

PERMEABLE CONCRETE PAVERS
1.5" - CA-16 CHIP GRAVEL
4" - CA-7 PERMEABLE BASE
6" - CA-1 PERMEABLE BASE
GEOTEXTILE FILTER FABRIC

216

S.Y.

9.

RIBBON CURB

105

L.F.

10.

CONCRETE CURB TYPE B-6.12

147

L.F.

11.

PAVEMENT MARKINGS

1

L.S.

5.

6.

TOTAL PAVING=

TOTAL DEMOLITION, EARTHWORK, SOIL EROSION CONTROL, UTILITIES & PAVING (A+B+C+D+E) = $
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EMPLOYEE PARKING AREA

PART D:
ALTERNATE 1: EMPLOYEE PARKING IMPROVEMENTS - NORTH 10 SPACES
OAK BROOK PARK DISTRICT, CENTRAL PARK
OAK BROOK, ILLINOIS

SCHEDULE OF QUANTITIES
Part D incudes Alternates requested by the owner. THE BIDDER ASSUMES RESPONSIBILITY FOR THEIR QUANTITIES LISTED BELOW THAT
MAY BE ENCOUNTERED. Prior to the award of the contract, the Bidder, Engineer, and Owner shall come to agreement on final contract quantities
and a LUMP SUM will be determined. Unit prices listed within this document will be made part of the contract and shall be used to determine costs for
Owner authorized plan revisions, additions, or deletions.

DESCRIPTION

ITEM

ENGINEER'S
ESTIMATED
QUANTITY

BIDDER'S
ESTIMATED
QUANTITY

UNIT

REMOVE 6" HDPE PIPE UNDERDRAIN

97

L.F.

REMOVE PERMEABLE CONCRETE PAVERS
1.5" - CA-16 CHIP GRAVEL
4" - CA-7 PERMEABLE BASE
6" CA-1 PERMEABLE BASE
GEOTEXTILE FILTER FABRIC

216

S.Y.

REMOVE RIBBON CURB

105

L.F.

ADD

AGGREGATE BASE COURSE - 8"

240

S.Y.

ADD

HOT-MIX ASPHALT BINDER COURSE, N50 2.25"

227

S.Y.

HOT-MIX ASPHALT SURFACE COURSE, N501.5"

227

S.Y.

ADD

UNIT PRICE

EXTENSION

TOTAL ALTERNATE 1 = $
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ALTERNATE 1

PART E:
ALTERNATE 2: RESURFACE EXISTING PARKING AREA
OAK BROOK PARK DISTRICT, CENTRAL PARK
OAK BROOK, ILLINOIS

SCHEDULE OF QUANTITIES
Part E incudes Alternates requested by the owner. THE BIDDER ASSUMES RESPONSIBILITY FOR THEIR
QUANTITIES LISTED BELOW THAT MAY BE ENCOUNTERED. Prior to the award of the contract, the
Bidder, Engineer, and Owner shall come to agreement on final contract quantities and a LUMP SUM will be
determined. Unit prices listed within this document will be made part of the contract and shall be used to
determine costs for Owner authorized plan revisions, additions, or deletions.

ITEM

DESCRIPTION

ENGINEER'S
ESTIMATED
QUANTITY

1.

VARIABLE DEPTH (0-1.5") COLD
MILL GRIND

9,540

S.Y.

COURSE, N50- 1.5" (INCL.
BITUMINOUS TACK COAT)

9,540

S.Y.

1

L.S.

2.

3.

PAVEMENT RESTRIPING
(REMAINDER OF PARKING LOT)

BIDDER'S
ESTIMATED
QUANTITY UNIT UNIT PRICE

EXTENSION

TOTAL ALTERNATE 2 = $

ALTERNATE 2

PART F:
ALTERNATE 3: RESURFACE EXISTING PARKING AREA UTILIZING 4.1 OZ STAPLE NEEDLEPUNCHED NONWOVEN POLYPROPYLENE FABRIC
OAK BROOK PARK DISTRICT, CENTRAL PARK
OAK BROOK, ILLINOIS

SCHEDULE OF QUANTITIES
Part F incudes Alternates requested by the owner. THE BIDDER ASSUMES RESPONSIBILITY FOR THEIR QUANTITIES LISTED BELOW THAT
MAY BE ENCOUNTERED. Prior to the award of the contract, the Bidder, Engineer, and Owner shall come to agreement on final contract quantities
and a LUMP SUM will be determined. Unit prices listed within this document will be made part of the contract and shall be used to determine costs for
Owner authorized plan revisions, additions, or deletions.

ITEM

DESCRIPTION

ENGINEER'S
ESTIMATED
QUANTITY

1.

VARIABLE DEPTH (0-1.5") COLD MILL GRIND

9,540

S.Y.

2.

4.1 OZ STAPLE NEEDLE-PUNCHED,
NONWOVEN POLYPROPYLENE FABRIC

9,540

S.Y.

2,385

GAL

9,540

S.Y.

1

L.S.

3.

0.25 GAL/SY BITUMINOUS TACK COAT

4.

HOT-MIX ASPHALT SURFACE COURSE, N501.5"

5.

PAVEMENT RESTRIPING (REMAINDER OF
PARKING LOT)

BIDDER'S
ESTIMATED
QUANTITY

UNIT

UNIT PRICE

EXTENSION

TOTAL ALTERNATE 3 = $
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ALTERNATE 3

LIST OF SUBCONTRACTORS
The bidder herewith submits a list of subcontractors for each trade relative to the Work to be
performed under the Contract with the District, and agrees that if selected the Contractor, the
bidder will promptly confer with the District’s agents on the question of which subcontractors
the bidder proposes to use, including submission of their qualifications. It is agreed that the
District may substitute for any proposed subcontractor another subcontractor for the trade against
whose standing and ability the bidder makes no objection in writing, and the bidder will use all
such finally selected subcontractors at the amount named in their respective subcontracts, and be
in every way responsible for them and their work as if they had been originally named in the Bid
Proposal, the unit, total and alternate Contract prices being adjusted accordingly.
Subcontractor Name & Address

Classification of Work

1.
2.
3.
4.
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Amount of Subcontract

BIDDER’S REFERENCE LIST
Each bidder must list the name, address, phone number and project name for at least three (3)
projects of similar scope and complexity as the Central Park -- Family Recreational Center
Parking Lot Expansion Project.
1.

________________________________________________________________________
Name of Park District, School District, Municipality or Business
________________________________________________________________________
Contact Person
________________________________________________________________________
Phone Number
E-Mail
________________________________________________________________________
Description of Work performed

2.

________________________________________________________________________
Name of Park District, School District, Municipality or Business
________________________________________________________________________
Contact Person
________________________________________________________________________
Phone Number
E-Mail
________________________________________________________________________
Description of Work performed

3.

________________________________________________________________________
Name of Park District, School District, Municipality or Business
________________________________________________________________________
Contact Person
________________________________________________________________________
Phone Number
E-Mail
________________________________________________________________________
Description of Work performed
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Central Park – Recreational Center Parking Lot Expansion Project

AGREEMENT BETWEEN THE OAK BROOK PARK DISTRICT AND
(NAME OF CONTRACTOR) FOR THE
CENTRAL PARK – FAMILY RECREATIONAL CENTER
PARKING LOT EXPANSION PROJECT
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AGREEMENT BETWEEN THE OAK BROOK PARK DISTRICT AND
(NAME OF CONTRACTOR) FOR THE
CENTRAL PARK – FAMILY RECREATIONAL CENTER
PARKING LOT EXPANSION PROJECT
______________________________________________________________________________
THIS AGREEMENT, made the ________day of _________, 2015, by and between the Oak
Brook Park District (the "Owner") and (name of contractor) (the AContractor@),
WITNESSETH:
The Contractor and the Owner, for the consideration stated herein, agree as follows:
ARTICLE I: SCOPE OF WORK
The Contractor shall perform all Work required to be performed, and shall provide and furnish
all labor, materials, plant, tools, equipment, and other necessary apparatus and all transportation
services required to complete all the Work required for the Central Park -- Family Recreational
Center Leisure Parking Lot Expansion Project for the Owner (the "Project"), all in strict
accordance with the Contract Documents, as identified in Article V of this Agreement, which
Contract Documents are made a part of this Agreement; and the Contractor shall do everything
required by this Agreement and other documents constituting a part thereof.
ARTICLE II: TIME OF COMMENCEMENT AND COMPLETION
The Work under this Agreement is weather-sensitive, and the amount of time allocated to the
Project depends on what Alternates are accepted by the Owner. Prior to commencement of the
Work, the Contractor and the Owner shall hold a preconstruction meeting to establish a schedule
and proposed implementation plan for the Project. The implementation plan shall provide for
specified sections of the parking lot to remain open during construction if the Owner accepts a
bid to resurface the existing parking lot.
ARTICLE III: THE CONTRACT PRICE
The Owner will pay and said Contractor agrees to accept the Contract Price of (state contract
price), as full compensation for furnishing all the materials, for doing all Work contemplated and
specified in this Agreement, for all loss or damage arising out of the nature of the Work or from
any action of the elements or from any unforeseen difficulties which may be encountered in the
prosecution of the same, for all risks of every description connected with the Work, and for well
and faithfully completing the Work, and the whole thereof, in full compliance with the Contract
Documents, as identified in Article V of this Agreement, and within the time stated in Article II
of this Agreement.
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ARTICLE IV: PAYMENT
Partial payment, acceptance, and final payment is to be made to the Contractor in accordance
with and subject to the provisions embodied in the General Conditions, which are made a part of
this Agreement.
ARTICLE V: COMPONENT PARTS OF THIS AGREEMENT
This Agreement consists of the following component parts (the "Contract Documents"), all of
which are as fully a part of this Agreement as if herein set out verbatim, or if not attached, as if
attached hereto:
1.
2.
3.
4.
5.
6.
7.

Addenda, if any (none unless indicated here)__________
Instructions to Bidders
Contractor's Bid Proposal dated ____________, 2015, including all of
Parts A – F, the List of Subcontractors and the Bidder’s Reference List
attached thereto, subject to Owner’s acceptance of specific Alternates.
This Form of Agreement
Certificate of Compliance (720 ILCS 5/33E-1, et seq. and 65 ILCS 5/1142.1-1), Certificate of Compliance Drug Free Workplace Act, Prevailing
Wage Affidavit, Substance Abuse Prevention Certificate
General Conditions
Plans and Specifications for the Central Park -- Family Recreational
Center Leisure Parking Lot Expansion Project

8.
If there are any inconsistencies in the Contract Documents that are not clarified by an
Addendum, the better quality or greater quantity shall be provided in accordance with the
interpretation of the Owner's representative.
ARTICLE VI: COMPLIANCE WITH LAWS AND REGULATIONS

The Contractor shall comply with all applicable laws, regulations and rules promulgated by a
Federal, State, County, Municipal or other governmental unit or regulatory body which are now
in effect or which may be in effect during the performance of the work. Included with the scope
of the laws, regulations and rules referred to in this paragraph but in no way to operate as a
limitation, are all forms of traffic regulations, public utility and Intrastate and Interstate
Commerce Commission regulations, Workers= Compensation Laws, Prevailing Wage Laws, the
Substance Abuse Prevention on Public Works Projects Act, the Social Security Act of the
Federal Government and any of its titles, the Illinois Human Rights Act and regulations, EEOC
statutory provisions and rules and regulations, OSHA statutory provisions and rules and
regulations, and State and Federal EPA statutory provisions and rules and regulations.
ARTICLE VII: MISCELLANEOUS PROVISIONS
The Contractor shall have full control of the ways and means of performing the Work which is
the subject of this Agreement, and the Contractor, its employees, representatives or
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subcontractors shall, in no sense, be deemed employees of the Owner, it being specifically
agreed that with respect to the Owner, the Contractor and any party employed by the Contractor
bears the relationship of an independent contractor.
The Contractor shall not assign, sublet or transfer any interest in this Agreement without written
consent of the Owner. The Owner shall be entitled to approve all subcontractors. Nothing
contained in the Contract Documents shall create a contractual relationship between the Owner
and any third party; however, it is understood and agreed that the Owner is an intended thirdparty beneficiary of all contracts, subcontracts, purchase orders and other agreements between
the Contractor and third parties. The Contractor shall incorporate the obligations of this
Agreement in its respective subcontracts, supply agreements and purchase orders.
The Contractor shall furnish any required affidavit or certificate, in connection with the Work
covered by this Agreement as provided by law.
The parties hereto agree that the governing law for this Agreement shall be the laws of the State
of Illinois, and that jurisdiction for any disputes between them shall be proper only in the Circuit
Court for the 18th Judicial Circuit, DuPage County, Illinois.
IN WITNESS WHEREOF, the parties hereto have executed this Agreement the day and year
first written above.
OWNER:
OAK BROOK PARK DISTRICT
By:_________________________________
Its President
Attest:______________________________
Its Secretary

CONTRACTOR:
(NAME OF CONTRACTOR HERE)
By:_________________________________
(Print name of signatory and title)
Attest:______________________________
Its Secretary
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Appendix
1.RESOLUTION NO: 15-0615: A RESOLUTION OF THE OAK BROOK PARK
DISTRICT REGARDING ILLINOIS PREVAILING WAGE ACT
The successful bidder will be required to comply with all laws, including those relating to
the employment of labor and the payment of the general prevailing rate of hourly wages
in the locality in which the Work is to be performed for each craft or type of worker or
mechanic needed to execute the Agreement form that is part of the Contract Documents
or perform the Work, and the record keeping requirements of the Prevailing Wage Act
(820 ILCS 130/0.01). The general prevailing rate for legal holiday and overtime work, as
ascertained by the Illinois Department of Labor for DuPage County, Illinois, shall be paid
for each craft or type of worker needed to execute such Agreement or to perform the
Work.
Wage rates shall be paid in accordance with the wage rate list attached hereto and made
part of such Agreement. Should such wage rates be revised by the Illinois Department of
Labor, the successful bidder shall pay such revised rates to all laborers, workers and
mechanics for each craft or type of worker or mechanic needed to perform the Work
under such Agreement. The District shall have no obligation to notify the successful
bidder of any such revisions.
2. Diagram of Family Recreation Center Parking Lot to aid in the bid submittal for
Alternate Bids 2 and 3.
Note: The Plans for the Oak Brook Park District Central Park – Recreational Center Parking Lot
Expansion are provided under separate cover.
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Cook County Prevailing Wage for June 2015
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Cook County Prevailing Wage for June 2015
(See explanation of column headings at bottom of wages)

Trade Name
RG TYP C Base
FRMAN M-F>8
==================== == === = ====== ====== =====
ASBESTOS ABT-GEN
ALL
38.200 38.700 1.5
ASBESTOS ABT-MEC
BLD
35.100 37.600 1.5
BOILERMAKER
BLD
45.650 49.760 2.0
BRICK MASON
BLD
42.580 46.840 1.5
CARPENTER
ALL
43.350 45.350 1.5
CEMENT MASON
ALL
43.100 45.100 2.0
CERAMIC TILE FNSHER
BLD
35.810 0.000 1.5
COMM. ELECT.
BLD
39.000 41.800 1.5
ELECTRIC PWR EQMT OP
ALL
46.100 51.100 1.5
ELECTRIC PWR GRNDMAN
ALL
35.960 51.100 1.5
ELECTRIC PWR LINEMAN
ALL
46.100 51.100 1.5
ELECTRICIAN
ALL
44.000 47.000 1.5
ELEVATOR CONSTRUCTOR
BLD
50.800 57.150 2.0
FENCE ERECTOR
ALL
35.840 37.840 1.5
GLAZIER
BLD
40.000 41.500 1.5
HT/FROST INSULATOR
BLD
48.450 50.950 1.5
IRON WORKER
ALL
43.000 45.000 2.0
LABORER
ALL
38.000 38.750 1.5
LATHER
ALL
43.350 45.350 1.5
MACHINIST
BLD
44.350 46.850 1.5
MARBLE FINISHERS
ALL
31.400 32.970 1.5
MARBLE MASON
BLD
41.780 45.960 1.5
MATERIAL TESTER I
ALL
28.000 0.000 1.5
MATERIALS TESTER II
ALL
33.000 0.000 1.5
MILLWRIGHT
ALL
43.350 45.350 1.5
OPERATING ENGINEER
BLD 1 47.100 51.100 2.0
OPERATING ENGINEER
BLD 2 45.800 51.100 2.0
OPERATING ENGINEER
BLD 3 43.250 51.100 2.0
OPERATING ENGINEER
BLD 4 41.500 51.100 2.0
OPERATING ENGINEER
BLD 5 50.850 51.100 2.0
OPERATING ENGINEER
BLD 6 48.100 51.100 2.0
OPERATING ENGINEER
BLD 7 50.100 51.100 2.0
OPERATING ENGINEER
FLT 1 52.450 52.450 1.5
OPERATING ENGINEER
FLT 2 50.950 52.450 1.5
OPERATING ENGINEER
FLT 3 45.350 52.450 1.5
OPERATING ENGINEER
FLT 4 37.700 52.450 1.5
OPERATING ENGINEER
FLT 5 53.950 52.450 1.5
OPERATING ENGINEER
FLT 6 35.000 35.000 1.5
OPERATING ENGINEER
HWY 1 45.300 49.300 1.5
OPERATING ENGINEER
HWY 2 44.750 49.300 1.5
OPERATING ENGINEER
HWY 3 42.700 49.300 1.5
OPERATING ENGINEER
HWY 4 41.300 49.300 1.5

OSA
===
1.5
1.5
2.0
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
2.0
1.5
2.0
1.5
2.0
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
2.0
2.0
2.0
2.0
2.0
2.0
2.0
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5

OSH
===
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
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H/W
=====
13.78
11.17
6.970
9.850
13.29
12.70
10.55
8.420
10.76
8.390
10.76
13.33
13.57
13.01
12.49
11.47
13.45
13.78
13.29
6.760
9.850
9.850
13.78
13.78
13.29
17.10
17.10
17.10
17.10
17.10
17.10
17.10
16.60
16.60
16.60
16.60
16.60
16.60
17.10
17.10
17.10
17.10

Pensn
=====
10.12
10.76
17.81
13.60
13.75
13.24
8.440
11.98
14.87
11.60
14.87
14.77
14.21
11.51
15.99
12.16
20.65
10.12
13.75
8.950
13.10
13.42
10.12
10.12
13.75
11.80
11.80
11.80
11.80
11.80
11.80
11.80
11.05
11.05
11.05
11.05
11.05
11.05
11.80
11.80
11.80
11.80
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OPERATING ENGINEER
HWY 5
OPERATING ENGINEER
HWY 6
OPERATING ENGINEER
HWY 7
ORNAMNTL IRON WORKER
ALL
PAINTER
ALL
PAINTER SIGNS
BLD
PILEDRIVER
ALL
PIPEFITTER
BLD
PLASTERER
BLD
PLUMBER
BLD
ROOFER
BLD
SHEETMETAL WORKER
BLD
SIGN HANGER
BLD
SPRINKLER FITTER
BLD
STEEL ERECTOR
ALL
STONE MASON
BLD
SURVEY WORKER
-> NOT IN
TERRAZZO FINISHER
BLD
TERRAZZO MASON
BLD
TILE MASON
BLD
TRAFFIC SAFETY WRKR
HWY
TRUCK DRIVER
E ALL 1
TRUCK DRIVER
E ALL 2
TRUCK DRIVER
E ALL 3
TRUCK DRIVER
E ALL 4
TRUCK DRIVER
W ALL 1
TRUCK DRIVER
W ALL 2
TRUCK DRIVER
W ALL 3
TRUCK DRIVER
W ALL 4
TUCKPOINTER
BLD
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40.100
48.300
46.300
43.900
40.750
33.920
43.350
46.000
42.250
46.650
40.100
41.530
31.310
49.200
42.070
42.580
EFFECT
37.040
40.880
42.840
32.750
33.850
34.100
34.300
34.500
32.550
32.700
32.900
33.100
42.800

49.300
49.300
49.300
46.400
45.500
38.090
45.350
49.000
44.790
48.650
43.100
44.850
33.810
51.200
44.070
46.840
0.000
43.880
46.840
34.350
34.500
34.500
34.500
34.500
33.100
33.100
33.100
33.100
43.800

1.5
1.5
1.5
2.0
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
2.0
1.5
ALL
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5

1.5 2.0 17.10
1.5 2.0 17.10
1.5 2.0 17.10
2.0 2.0 13.36
1.5 1.5 10.75
1.5 1.5 2.600
1.5 2.0 13.29
1.5 2.0 9.000
1.5 2.0 11.40
1.5 2.0 13.18
1.5 2.0 8.280
1.5 2.0 10.48
1.5 2.0 4.850
1.5 2.0 11.75
2.0 2.0 13.45
1.5 2.0 9.850
37.000 37.750
1.5 2.0 10.55
1.5 2.0 10.55
1.5 2.0 10.55
1.5 2.0 6.550
1.5 2.0 8.150
1.5 2.0 8.150
1.5 2.0 8.150
1.5 2.0 8.150
1.5 2.0 6.500
1.5 2.0 6.500
1.5 2.0 6.500
1.5 2.0 6.500
1.5 2.0 8.180

11.80
11.80
11.80
17.24
11.10
2.710
13.75
15.85
12.19
11.46
10.54
20.06
3.280
9.650
19.59
13.60
1.5
10.32
11.63
10.42
6.450
8.500
8.500
8.500
8.500
4.350
4.350
4.350
4.350
12.66

Legend:

RG (Region)
TYP (Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers)
C (Class)
Base (Base Wage Rate)
FRMAN (Foreman Rate)
M-F>8 (OT required for any hour greater than 8 worked each day, Mon through Fri.
OSA (Overtime (OT) is required for every hour worked on Saturday)
OSH (Overtime is required for every hour worked on Sunday and Holidays)
H/W (Health & Welfare Insurance)
Pensn (Pension)
Vac (Vacation)
Trng (Training)

Explanations
COOK COUNTY
The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial Day,
Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and
Veterans Day in some classifications/counties. Generally, any of
these holidays which fall on a Sunday is celebrated on the following
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Monday. This then makes work performed on that Monday payable at the
appropriate overtime rate for holiday pay. Common practice in a given
local may alter certain days of celebration. If in doubt, please
check with IDOL.
TRUCK DRIVERS (WEST) - That part of the county West of Barrington
Road.
EXPLANATION OF CLASSES
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.
CERAMIC TILE FINISHER
The grouting, cleaning, and polishing of all classes of tile, whether
for interior or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable
tiles, cement tiles, epoxy composite materials, pavers, glass,
mosaics, fiberglass, and all substitute materials, for tile made in
tile-like units; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished floor
surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished
interior or exterior. The mixing of all setting mortars including but
not limited to thin-set mortars, epoxies, wall mud, and any other
sand and cement mixtures or adhesives when used in the preparation,
installation, repair, or maintenance of tile and/or similar materials.
The handling and unloading of all sand, cement, lime, tile,
fixtures, equipment, adhesives, or any other materials to be used in
the preparation, installation, repair, or maintenance of tile and/or
similar materials. Ceramic Tile Finishers shall fill all joints and
voids regardless of method on all tile work, particularly and
especially after installation of said tile work. Application of any
and all protective coverings to all types of tile installations
including, but not be limited to, all soap compounds, paper products,
tapes, and all polyethylene coverings, plywood, masonite, cardboard,
and any new type of products that may be used to protect tile
installations, Blastrac equipment, and all floor scarifying equipment
used in preparing floors to receive tile. The clean up and removal of
all waste and materials. All demolition of existing tile floors and
walls to be re-tiled.
COMMUNICATIONS ELECTRICIAN
Installation, operation, inspection, maintenance, repair and service
of radio, television, recording, voice sound vision production and
reproduction, telephone and telephone interconnect, facsimile, data
apparatus, coaxial, fibre optic and wireless equipment, appliances and
systems used for the transmission and reception of signals of any
nature, business, domestic, commercial, education, entertainment, and
residential purposes, including but not limited to, communication and
telephone, electronic and sound equipment, fibre optic and data
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communication systems, and the performance of any task directly
related to such installation or service whether at new or existing
sites, such tasks to include the placing of wire and cable and
electrical power conduit or other raceway work within the equipment
room and pulling wire and/or cable through conduit and the
installation of any incidental conduit, such that the employees
covered hereby can complete any job in full.
MARBLE FINISHER
Loading and unloading trucks, distribution of all materials (all
stone, sand, etc.), stocking of floors with material, performing all
rigging for heavy work, the handling of all material that may be
needed for the installation of such materials, building of
scaffolding, polishing if needed, patching, waxing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters
cutting, use of tub saw or any other saw needed for preparation of
material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of material,
mixing up thin set for the installation of material, mixing up of sand
to cement for the installation of material and such other work as may
be required in helping a Marble Setter in the handling of all
material in the erection or installation of interior marble, slate,
travertine, art marble, serpentine, alberene stone, blue stone,
granite and other stones (meaning as to stone any foreign or domestic
materials as are specified and used in building interiors and
exteriors and customarily known as stone in the trade), carrara,
sanionyx, vitrolite and similar opaque glass and the laying of all
marble tile, terrazzo tile, slate tile and precast tile, steps, risers
treads, base, or any other materials that may be used as substitutes
for any of the aforementioned materials and which are used on interior
and exterior which are installed in a similar manner.
MATERIAL TESTER I: Hand coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt.
MATERIAL TESTER II: Field inspection of welds, structural steel,
fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting
proportions of bituminous mixtures.
OPERATING ENGINEER - BUILDING
Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with
Caisson Attachment; Batch Plant; Benoto (requires Two Engineers);
Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant;
Combination Back Hoe Front End-loader Machine; Compressor and Throttle
Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete
Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete
Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom;
Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes,
Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider
Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling;
Formless Curb and Gutter Machine; Grader, Elevating; Grouting
Machines; Heavy Duty Self-Propelled Transporter or Prime Mover;
Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists,
Elevators, outside type rack and pinion and similar machines; Hoists,
One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic
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Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment);
Locomotives, All; Motor Patrol; Lubrication Technician; Manipulators;
Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump
Cretes Dual Ram; Pump Cretes: Squeeze Cretes-Screw Type Pumps; Gypsum
Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder;
Scoops - Tractor Drawn; Slip-Form Paver; Straddle Buggies; Operation
of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom;
Trenching Machines.
Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks;
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists,
Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine;
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled);
Rock Drill (Truck Mounted); Rollers, All; Steam Generators; Tractors,
All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.
Class 3. Air Compressor; Combination Small Equipment Operator;
Generators; Heaters, Mechanical; Hoists, Inside Elevators (remodeling
or renovation work); Hydraulic Power Units (Pile Driving, Extracting,
and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300
ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5);
Winches, 4 Small Electric Drill Winches.
Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick
Forklift.
Class 5. Assistant Craft Foreman.
Class 6. Gradall.
Class 7. Mechanics; Welders.
OPERATING ENGINEERS - HIGHWAY CONSTRUCTION
Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt
Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar
type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast
Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix
Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe
Bucket or over or with attachments); Concrete Breaker (Truck
Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete
Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower
Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.;
Derricks, All; Derrick Boats; Derricks, Traveling; Dredges;
Elevators, Outside type Rack & Pinion and Similar Machines; Formless
Curb and Gutter Machine; Grader, Elevating; Grader, Motor Grader,
Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy
Duty Self-Propelled Transporter or Prime Mover; Hydraulic Backhoes;
Backhoes with shear attachments up to 40' of boom reach; Lubrication
Technician; Manipulators; Mucking Machine; Pile Drivers and Skid Rig;
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid
Rig; Rock Drill - Truck Mounted; Rock/Track Tamper; Roto Mill
Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck
Mounted); Straddle Buggies; Hydraulic Telescoping Form (Tunnel);
Operation of Tieback Machine; Tractor Drawn Belt Loader; Tractor
Drawn Belt Loader (with attached pusher - two engineers); Tractor with
Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine;
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Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole
Drills (Tunnel Shaft); Underground Boring and/or Mining Machines 5
ft. in diameter and over tunnel, etc; Underground Boring and/or Mining
Machines under 5 ft. in diameter; Wheel Excavator; Widener (APSCO).
Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Valve; Compressor, Common
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu.
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck
Cars (Haglund or Similar Type); Drills, All; Finishing Machine Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging
Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro
Excavating (excluding hose work); Laser Screed; All Locomotives,
Dinky; Off-Road Hauling Units (including articulating) Non
Self-Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type
Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary Snow Plows;
Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor;
Spreader - Chip - Stone, etc.; Scraper - Single/Twin Engine/Push and
Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors
pulling attachments, Sheeps Foot, Disc, Compactor, etc.; Tug Boats.
Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender;
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.;
Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All
Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe
Jacking Machines; Post-Hole Digger; Power Saw, Concrete Power Driven;
Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam
Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats;
Tamper-Form-Motor Driven.
Class 4. Air Compressor; Combination - Small Equipment Operator;
Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic
Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All
(1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300
ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding
Machines (2 through 5); Winches, 4 Small Electric Drill Winches.
Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.
Class 6. Field Mechanics and Field Welders
Class 7. Dowell Machine with Air Compressor; Gradall and machines of
like nature.
OPERATING ENGINEER - FLOATING
Class 1. Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer;
Engineer (Hydraulic Dredge).
Class 2. Crane/Backhoe Operator; Boat Operator with towing
endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic Dredge);
Leverman (Hydraulic Dredge); Diver Tender.
Class 3. Deck Equipment Operator, Machineryman, Maintenance of Crane
(over 50 ton capacity) or Backhoe (115,000 lbs. or more); Tug/Launch

https://www.illinois.gov/idol/Laws-Rules/CONMED/rates/2015/june/COOK9999.htm

6/24/2015

Cook County Prevailing Wage for June 2015

Page 7 of 8

Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall,
Slip/Dock, or Scow, Deck Machinery, etc.
Class 4. Deck Equipment Operator, Machineryman/Fireman (4 Equipment
Units or More); Off Road Trucks; Deck Hand, Tug Engineer, Crane
Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000
pounds or less); Assistant Tug Operator.
Class 5.

Friction or Lattice Boom Cranes.

Class 6. ROV Pilot, ROV Tender
SURVEY WORKER - Operated survey equipment including data collectors,
G.P.S. and robotic instruments, as well as conventional levels and
transits.
TERRAZZO FINISHER
The handling of sand, cement, marble chips, and all other materials
that may be used by the Mosaic Terrazzo Mechanic, and the mixing,
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and
Terrazzo work, floors, base, stairs, and wainscoting by hand or
machine, and in addition, assisting and aiding Marble, Masonic, and
Terrazzo Mechanics.
TRAFFIC SAFETY
Work associated with barricades, horses and drums used to reduce lane
usage on highway work, the installation and removal of temporary lane
markings, and the installation and removal of temporary road signs.
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST
Class 1. Two or three Axle Trucks. A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics
Helpers and Greasers; Oil Distributors 2-man operation; Pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors;
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation;
Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled
Dumpman; and Truck Drivers hauling warning lights, barricades, and
portable toilets on the job site.
Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading equipment or
similar equipment under 16 cubic yards; Mixer Trucks under 7 yards;
Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.
Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit;
Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, 1-man operation; Winch trucks, 3 axles or more;
Mechanic--Truck Welder and Truck Painter.
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Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment like P.B. and trucks with scoops on the front.
Other Classifications of Work:
For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are
available. If a task to be performed is not subject to one of the
classifications of pay set out, the Department will upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this document. If no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination being then deemed to have existed under this
determination. If a project requires these, or any classification not
listed, please contact IDOL at 217-782-1710 for wage rates or
clarifications.
LANDSCAPING
Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver.
The work performed by
landscape plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.
MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II
Notwithstanding the difference in the classification title, the
classification entitled "Material Tester I" involves the same job
duties as the classification entitled "Material Tester/Inspector I".
Likewise, the classification entitled "Material Tester II" involves
the same job duties as the classification entitled "Material
Tester/Inspector II".
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Du Page County Prevailing Wage for June 2015
(See explanation of column headings at bottom of wages)

Trade Name
====================
ASBESTOS ABT-GEN
ASBESTOS ABT-MEC
BOILERMAKER
BRICK MASON
CARPENTER
CEMENT MASON
CERAMIC TILE FNSHER
COMMUNICATION TECH
ELECTRIC PWR EQMT OP
ELECTRIC PWR EQMT OP
ELECTRIC PWR GRNDMAN
ELECTRIC PWR GRNDMAN
ELECTRIC PWR LINEMAN
ELECTRIC PWR LINEMAN
ELECTRIC PWR TRK DRV
ELECTRIC PWR TRK DRV
ELECTRICIAN
ELEVATOR CONSTRUCTOR
FENCE ERECTOR
FENCE ERECTOR
GLAZIER
HT/FROST INSULATOR
IRON WORKER
IRON WORKER
LABORER
LATHER
MACHINIST
MARBLE FINISHERS
MARBLE MASON
MATERIAL TESTER I
MATERIALS TESTER II
MILLWRIGHT
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER

RG TYP C
== === =
ALL
BLD
BLD
BLD
ALL
ALL
BLD
BLD
ALL
HWY
ALL
HWY
ALL
HWY
ALL
HWY
BLD
BLD
NE ALL
W ALL
BLD
BLD
E ALL
W ALL
ALL
ALL
BLD
ALL
BLD
ALL
ALL
ALL
BLD 1
BLD 2
BLD 3
BLD 4
BLD 5
BLD 6
BLD 7
FLT
HWY 1
HWY 2

Base
======
38.200
35.100
45.650
42.580
43.350
39.250
35.810
32.650
37.890
39.220
29.300
30.330
45.360
46.950
30.340
31.400
38.160
50.800
35.840
45.060
40.000
48.450
43.000
45.060
38.000
43.350
44.350
31.400
41.780
28.000
33.000
43.350
47.100
45.800
43.250
41.500
50.850
48.100
50.100
35.000
45.300
44.750

FRMAN M-F>8
====== =====
38.700 1.5
37.600 1.5
49.760 2.0
46.840 1.5
45.350 1.5
41.250 2.0
0.000 1.5
34.750 1.5
51.480 1.5
53.290 1.5
51.480 1.5
53.290 1.5
51.480 1.5
53.290 1.5
51.480 1.5
53.290 1.5
41.980 1.5
57.150 2.0
37.840 1.5
48.660 2.0
41.500 1.5
50.950 1.5
45.000 2.0
48.660 2.0
38.750 1.5
45.350 1.5
46.850 1.5
32.970 1.5
45.960 1.5
0.000 1.5
0.000 1.5
45.350 1.5
51.100 2.0
51.100 2.0
51.100 2.0
51.100 2.0
51.100 2.0
51.100 2.0
51.100 2.0
35.000 1.5
49.300 1.5
49.300 1.5

OSA
===
1.5
1.5
2.0
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
2.0
1.5
2.0
2.0
1.5
2.0
2.0
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
2.0
2.0
2.0
2.0
2.0
2.0
2.0
1.5
1.5
1.5

OSH
===
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
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H/W
=====
13.78
11.17
6.970
9.850
13.29
12.70
10.55
9.550
5.000
5.000
5.000
5.000
5.000
5.000
5.000
5.000
9.550
13.57
13.01
10.52
12.49
11.47
13.45
10.52
13.78
13.29
6.760
9.850
9.850
13.78
13.78
13.29
17.10
17.10
17.10
17.10
17.10
17.10
17.10
16.60
17.10
17.10

Pensn
=====
10.12
10.76
17.81
13.60
13.75
17.14
8.440
15.16
11.75
12.17
9.090
9.400
14.06
14.56
9.400
9.730
18.29
14.21
11.51
18.81
15.99
12.16
20.65
18.81
10.12
13.75
8.950
13.10
13.42
10.12
10.12
13.75
11.80
11.80
11.80
11.80
11.80
11.80
11.80
11.05
11.80
11.80
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OPERATING ENGINEER
HWY 3
OPERATING ENGINEER
HWY 4
OPERATING ENGINEER
HWY 5
OPERATING ENGINEER
HWY 6
OPERATING ENGINEER
HWY 7
ORNAMNTL IRON WORKER E ALL
ORNAMNTL IRON WORKER W ALL
PAINTER
ALL
PAINTER SIGNS
BLD
PILEDRIVER
ALL
PIPEFITTER
BLD
PLASTERER
BLD
PLUMBER
BLD
ROOFER
BLD
SHEETMETAL WORKER
BLD
SPRINKLER FITTER
BLD
STEEL ERECTOR
E ALL
STEEL ERECTOR
W ALL
STONE MASON
BLD
SURVEY WORKER
-> NOT IN
TERRAZZO FINISHER
BLD
TERRAZZO MASON
BLD
TILE MASON
BLD
TRAFFIC SAFETY WRKR
HWY
TRUCK DRIVER
ALL 1
TRUCK DRIVER
ALL 2
TRUCK DRIVER
ALL 3
TRUCK DRIVER
ALL 4
TUCKPOINTER
BLD

42.700
41.300
40.100
48.300
46.300
43.900
45.060
41.730
33.920
43.350
46.000
41.250
46.650
40.100
44.000
49.200
42.070
45.060
42.580
EFFECT
37.040
40.880
42.840
32.750
32.550
32.700
32.900
33.100
41.620
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49.300
49.300
49.300
49.300
49.300
46.400
48.660
43.730
38.090
45.350
49.000
43.760
48.650
43.100
46.000
51.200
44.070
48.660
46.840
0.000
43.880
46.840
34.350
33.100
33.100
33.100
33.100
42.620

1.5
1.5
1.5
1.5
1.5
2.0
2.0
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
2.0
2.0
1.5
ALL
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5
1.5

1.5 2.0 17.10
1.5 2.0 17.10
1.5 2.0 17.10
1.5 2.0 17.10
1.5 2.0 17.10
2.0 2.0 13.36
2.0 2.0 10.52
1.5 1.5 10.30
1.5 1.5 2.600
1.5 2.0 13.29
1.5 2.0 9.000
1.5 2.0 9.700
1.5 2.0 13.18
1.5 2.0 8.280
1.5 2.0 10.65
1.5 2.0 11.75
2.0 2.0 13.45
2.0 2.0 10.52
1.5 2.0 9.850
37.000 37.750
1.5 2.0 10.55
1.5 2.0 10.55
1.5 2.0 10.55
1.5 2.0 6.550
1.5 2.0 6.500
1.5 2.0 6.500
1.5 2.0 6.500
1.5 2.0 6.500
1.5 2.0 9.850

11.80
11.80
11.80
11.80
11.80
17.24
18.81
8.200
2.710
13.75
15.85
13.08
11.46
10.54
13.06
9.650
19.59
18.81
13.60
1.5
10.32
11.63
10.42
6.450
4.350
4.350
4.350
4.350
12.61

Legend:

RG (Region)
TYP (Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers)
C (Class)
Base (Base Wage Rate)
FRMAN (Foreman Rate)
M-F>8 (OT required for any hour greater than 8 worked each day, Mon through Fri.
OSA (Overtime (OT) is required for every hour worked on Saturday)
OSH (Overtime is required for every hour worked on Sunday and Holidays)
H/W (Health & Welfare Insurance)
Pensn (Pension)
Vac (Vacation)
Trng (Training)

Explanations
DUPAGE COUNTY
IRON WORKERS AND FENCE ERECTOR (WEST) - West of Route 53.
The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial Day,
Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and
Veterans Day in some classifications/counties. Generally, any of
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these holidays which fall on a Sunday is celebrated on the following
Monday. This then makes work performed on that Monday payable at the
appropriate overtime rate for holiday pay. Common practice in a given
local may alter certain days of celebration. If in doubt, please
check with IDOL.
EXPLANATION OF CLASSES
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.
TRAFFIC SAFETY - work associated with barricades, horses and drums
used to reduce lane usage on highway work, the installation and
removal of temporary lane markings, and the installation and removal
of temporary road signs.
CERAMIC TILE FINISHER
The grouting, cleaning, and polishing of all classes of tile, whether
for interior or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable
tiles, cement tiles, epoxy composite materials, pavers, glass,
mosaics, fiberglass, and all substitute materials, for tile made in
tile-like units; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished floor
surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished
interior or exterior. The mixing of all setting mortars including but
not limited to thin-set mortars, epoxies, wall mud, and any other
sand and cement mixtures or adhesives when used in the preparation,
installation, repair, or maintenance of tile and/or similar materials.
The handling and unloading of all sand, cement, lime, tile,
fixtures, equipment, adhesives, or any other materials to be used in
the preparation, installation, repair, or maintenance of tile and/or
similar materials. Ceramic Tile Finishers shall fill all joints and
voids regardless of method on all tile work, particularly and
especially after installation of said tile work. Application of any
and all protective coverings to all types of tile installations
including, but not be limited to, all soap compounds, paper products,
tapes, and all polyethylene coverings, plywood, masonite, cardboard,
and any new type of products that may be used to protect tile
installations, Blastrac equipment, and all floor scarifying equipment
used in preparing floors to receive tile. The clean up and removal of
all waste and materials. All demolition of existing tile floors and
walls to be re-tiled.
COMMUNICATIONS TECHNICIAN
Low voltage installation, maintenance and removal of telecommunication
facilities (voice, sound, data and video) including telephone and
data inside wire, interconnect, terminal equipment, central offices,
PABX, fiber optic cable and equipment, micro waves, V-SAT, bypass,
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CATV, WAN (wide area networks), LAN (local area networks), and ISDN
(integrated system digital network), pulling of wire in raceways, but
not the installation of raceways.
MARBLE FINISHER
Loading and unloading trucks, distribution of all materials (all
stone, sand, etc.), stocking of floors with material, performing all
rigging for heavy work, the handling of all material that may be
needed for the installation of such materials, building of
scaffolding, polishing if needed, patching, waxing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters
cutting, use of tub saw or any other saw needed for preparation of
material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of material,
mixing up thin set for the installation of material, mixing up of sand
to cement for the installation of material and such other work as may
be required in helping a Marble Setter in the handling of all
material in the erection or installation of interior marble, slate,
travertine, art marble, serpentine, alberene stone, blue stone,
granite and other stones (meaning as to stone any foreign or domestic
materials as are specified and used in building interiors and
exteriors and customarily known as stone in the trade), carrara,
sanionyx, vitrolite and similar opaque glass and the laying of all
marble tile, terrazzo tile, slate tile and precast tile, steps, risers
treads, base, or any other materials that may be used as substitutes
for any of the aforementioned materials and which are used on interior
and exterior which are installed in a similar manner.
MATERIAL TESTER I: Hand coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt.
MATERIAL TESTER II: Field inspection of welds, structural steel,
fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting
proportions of bituminous mixtures.
OPERATING ENGINEER - BUILDING
Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with
Caisson Attachment; Batch Plant; Benoto (requires Two Engineers);
Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant;
Combination Back Hoe Front End-loader Machine; Compressor and Throttle
Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete
Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete
Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom;
Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes,
Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider
Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling;
Formless Curb and Gutter Machine; Grader, Elevating; Grouting
Machines; Heavy Duty Self-Propelled Transporter or Prime Mover;
Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists,
Elevators, outside type rack and pinion and similar machines; Hoists,
One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment);
Locomotives, All; Motor Patrol; Lubrication Technician; Manipulators;
Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump
Cretes Dual Ram; Pump Cretes: Squeeze Cretes-Screw Type Pumps; Gypsum
Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder;
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Scoops - Tractor Drawn; Slip-Form Paver; Straddle Buggies; Operation
of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom;
Trenching Machines.
Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks;
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists,
Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine;
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled);
Rock Drill (Truck Mounted); Rollers, All; Steam Generators; Tractors,
All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.
Class 3. Air Compressor; Combination Small Equipment Operator;
Generators; Heaters, Mechanical; Hoists, Inside Elevators (remodeling
or renovation work); Hydraulic Power Units (Pile Driving, Extracting,
and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300
ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5);
Winches, 4 Small Electric Drill Winches.
Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick
Forklift.
Class 5. Assistant Craft Foreman.
Class 6. Gradall.
Class 7. Mechanics; Welders.
OPERATING ENGINEERS - HIGHWAY CONSTRUCTION
Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt
Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar
type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast
Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix
Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe
Bucket or over or with attachments); Concrete Breaker (Truck
Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete
Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower
Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.;
Derricks, All; Derrick Boats; Derricks, Traveling; Dredges;
Elevators, Outside type Rack & Pinion and Similar Machines; Formless
Curb and Gutter Machine; Grader, Elevating; Grader, Motor Grader,
Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy
Duty Self-Propelled Transporter or Prime Mover; Hydraulic Backhoes;
Backhoes with shear attachments up to 40' of boom reach; Lubrication
Technician; Manipulators; Mucking Machine; Pile Drivers and Skid Rig;
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid
Rig; Rock Drill - Truck Mounted; Rock/Track Tamper; Roto Mill
Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck
Mounted); Straddle Buggies; Hydraulic Telescoping Form (Tunnel);
Operation of Tieback Machine; Tractor Drawn Belt Loader; Tractor
Drawn Belt Loader (with attached pusher - two engineers); Tractor with
Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine;
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole
Drills (Tunnel Shaft); Underground Boring and/or Mining Machines 5
ft. in diameter and over tunnel, etc; Underground Boring and/or Mining
Machines under 5 ft. in diameter; Wheel Excavator; Widener (APSCO).
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Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Valve; Compressor, Common
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu.
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck
Cars (Haglund or Similar Type); Drills, All; Finishing Machine Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging
Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro
Excavating (excluding hose work); Laser Screed; All Locomotives,
Dinky; Off-Road Hauling Units (including articulating) Non
Self-Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type
Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary Snow Plows;
Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor;
Spreader - Chip - Stone, etc.; Scraper - Single/Twin Engine/Push and
Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors
pulling attachments, Sheeps Foot, Disc, Compactor, etc.; Tug Boats.
Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender;
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.;
Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All
Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe
Jacking Machines; Post-Hole Digger; Power Saw, Concrete Power Driven;
Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam
Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats;
Tamper-Form-Motor Driven.
Class 4. Air Compressor; Combination - Small Equipment Operator;
Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic
Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All
(1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300
ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding
Machines (2 through 5); Winches, 4 Small Electric Drill Winches.
Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.
Class 6. Field Mechanics and Field Welders
Class 7. Dowell Machine with Air Compressor; Gradall and machines of
like nature.
OPERATING ENGINEER - FLOATING
Diver. Diver Wet Tender, Diver Tender, ROV Pilot, ROV Tender
SURVEY WORKER - Operated survey equipment including data collectors,
G.P.S. and robotic instruments, as well as conventional levels and
transits.
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION
Class 1. Two or three Axle Trucks. A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics
Helpers and Greasers; Oil Distributors 2-man operation; Pavement
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Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors;
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man
operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters;
Unskilled Dumpman; and Truck Drivers hauling warning lights,
barricades, and portable toilets on the job site.
Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading equipment or
similar equipment under 16 cubic yards; Mixer Trucks under 7 yeards;
Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.
Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit;
Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, 1-man operation; Winch trucks, 3 axles or more;
Mechanic--Truck Welder and Truck Painter.
Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment like P.B. and trucks with scoops on the front.

TERRAZZO FINISHER
The handling of sand, cement, marble chips, and all other materials
that may be used by the Mosaic Terrazzo Mechanic, and the mixing,
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and
Terrazzo work, floors, base, stairs, and wainscoting by hand or
machine, and in addition, assisting and aiding Marble, Masonic, and
Terrazzo Mechanics.
Other Classifications of Work:
For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are available.
If a task to be performed is not subject to one of the
classifications of pay set out, the Department will upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this document. If no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination being then deemed to have existed under this
determination. If a project requires these, or any classification not
listed, please contact IDOL at 217-782-1710 for wage rates or
clarifications.
LANDSCAPING
Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by landscape
plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
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classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.
MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II
Notwithstanding the difference in the classification title, the
classification entitled "Material Tester I" involves the same job
duties as the classification entitled "Material Tester/Inspector I".
Likewise, the classification entitled "Material Tester II" involves
the same job duties as the classification entitled "Material
Tester/Inspector II".
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Bidders shall
refer to this
diagram to
guide their
calculations for
Alternates 2 &
3 - Resurfacing
Existing Parking
Lot Bids.
Work area
boundaries are
noted via red
lines.
Alternate Bids 2
& 3 encompass
the surface of
the parking lot
within the red
boundary lines,
excluding the
areas for work
quoted in Bid
Proposal Part
A: Parking Lot
Expansion and
Bid Proposal
Part B:
Handicap
Parking Area.
Existing brick
paver walkway
and brick paver parking spaces in aisle 1 shall remain.

