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 INVITATION TO BID 

OAK BROOK PARK DISTRICT 
Tennis Center Roof and Gutter Repair Project 

____________________________________________________________________________ 
 
The Oak Brook Park District (the “District”) is accepting bids for the Tennis Center Roof and 
Gutter Repair Project. 
 
Plans, Specifications and Contract Documents may be obtained beginning September 21, 2015 at 
the Administrative Office at the District’s Family Recreation Center, 1450 Forest Gate Road, 
Oak Brook, IL 60523, Monday - Friday, 9:00 a.m. – 5:00 p.m., or in PDF format by 
downloading from the District’s website www.obparks.org, selecting the “General Info” tab, and 
then selecting “Bids and Requests for Proposals.” 
 
A mandatory pre-bid meeting and tour of the roof area will be held on Thursday, October 1, 
2015, at 11:00 a.m., at the Tennis Center, 1300 Forest Gate Road, Oak Brook, IL. All 
participants will be required to bring to the pre-bid meeting a completed and signed waiver and 
release of liability form to participate in the site visit, which form is provided in the bid 
documents. 
 
The District reserves the right to accept or reject any and all bids, waive technicalities and select 
a bid that meets the specifications required by the District. 

 
Bids shall be submitted in a sealed envelope marked "Bid Proposal – Tennis Center Roof and 
Gutter Repair Project Bid.” 
 
Proposals must be received on or before 11:00 a.m., Thursday, October 8, 2015, in the 
Administrative Office at the District’s Family Recreation Center, 1450 Forest Gate Road, Oak 
Brook, IL 60523, and will be publicly opened and read aloud at that time. 
 
All bidders must comply with applicable Illinois law requiring the payment of prevailing wages 
to all laborers, workers and mechanics, as determined by the Illinois Department of Labor.  All 
bidders must comply with the Illinois statutory requirements regarding labor, including equal 
employment opportunity laws. 
 
The District encourages women and minority business firms to submit bids and encourages 
bidders to utilize minority businesses for supplies, equipment and services. 
 
Laure Kosey, Executive Director 
Oak Brook Park District 
 
 
 
  
 

http://www.obparks.org/
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INSTRUCTIONS TO BIDDERS 
OAK BROOK PARK DISTRICT 

TENNIS CENTER ROOF AND GUTTER REPAIR PROJECT 
 

A. BID DOCUMENTS 

1. Documents for bidding will be available for examination and will be obtainable 
from the Oak Brook Park District, 1450 Forest Gate Road, Oak Brook, IL 60523 
(the “District”), Monday - Friday, 9:00 a.m. – 5:00 p.m., or in PDF format by 
downloading from the District’s website www.obparks.org, selecting the “General 
Info” tab, and then selecting “Bids and Requests for Proposals.” 

 
2. A mandatory pre-bid meeting and tour of the roof area will be held on 

Thursday, October 1, 2015, at 11:00 a.m., at the Tennis Center, 1300 Forest 
Gate Road, Oak Brook, IL.  All participants will be required to bring to the 
pre-bid meeting a completed and signed waiver and release of liability form 
to participate in the site visit, which form is provided in the bid documents. 

 
B. BID PROPOSAL FORM 
 1. Each bid shall be made on the "Bid Proposal Form" furnished by the District. 

 
 2. All applicable blank spaces on the "Bid Proposal Form" shall be fully completed, 

including the List of Subcontractors and the Bidder’s Reference List attached thereto.  
All amounts shall be in words as well as in figures where applicable.  

 
 3. The bid shall bear the legal name of the business organization.  The signatures shall 

be in longhand and executed by a duly authorized official of the bidder's organization 
and the name of the official and title shall be typed below the signature.  

 
 4. Erasures, interlineations, corrections, or other changes on the "Bid Proposal Form" 

shall be explained or noted over the signature of the bidder.  No bid submitted with 
deviations or reservations from the full Work called for will be considered. 

 

 5. The bids shall be sealed in an envelope, marked with the name of the Bidder, the date 
and time of the bid, and addressed as follows:  

Bid documents for the Tennis Center Roof and Gutter Repair Project 
Oak Brook Park District 

  1450 Forest Gate Road 
  Oak Brook, IL 60523 
 

http://www.obparks.org/
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 6. Bid documents shall be delivered or mailed in time for delivery to the foregoing 
address no later than Thursday, October 8, 2015, at 11:00 a.m.  Oral bids or oral 
modifications to bids will not be considered. 

 7. No bid can be withdrawn prior to the opening of the bids unless a written request for 
any such withdrawal, showing good cause for said withdrawal, is first delivered to the 
District at the foregoing address prior to commencement of the opening of bids.  No 
bidder may withdraw a bid after opening of the bids.  

8.  Bids will be publicly opened on the due date. 

C. MODIFICATION OF BIDS  
 

Any bidder may modify his bid by written notice (signed by the bidder) at any time prior 
to the scheduled closing time for receipt of bids, provided that such written notice is 
received by the District prior to the closing time.  Modifications of bid submittals by 
telefax will not be permitted.  

D. EXAMINATION OF CONTRACT DOCUMENTS AND SITE 
 

All bidders submitting bids for providing the Work shall first examine the Contract 
Documents, visit the site, and fully inform themselves as to all existing conditions and 
limitations.  All bids shall take into consideration such conditions as may affect the Work 
under the Agreement.  

 
It is understood that omissions from the bid due to the failure of the bidder to fully 
acquaint itself with conditions at the site and the requirements of the documents will not 
entitle the bidder to additional compensation if awarded the contract. 

 
E.  DISCREPANCIES - ADDENDA 
 

 1. Should a bidder find, during the examination of the Contract Documents, any 
discrepancies, omissions, ambiguities, or conflicts in or among the Contract 
Documents, or should bidder be in doubt as to their meaning, bidder shall at once 
bring the questions to the attention of the District for answer and interpretation. 
The District will review the question and, where information sought is incorrectly 
shown or not clearly shown on the Specifications, the District may issue an 
addendum to all bidders in which the interpretation will be made.  

  2. Any requests shall be made in writing, and will be responded to in writing and 
issued as an addendum to all bidders. 

  3. All addenda to bidders are to be incorporated in the bids and will become a part of 
the Contract Documents. No oral interpretation by the District or its representative 
will be binding; only instructions in writing will be deemed valid.  To receive 
consideration, requests for interpretation must be made no later than two working 
days prior to the date set for receipt of bids.  
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 4.  Each bidder receiving a bid must acknowledge receipt of any and every 
addendum received. 

 

F.  BID SECURITY 
 

    1.  Each bid should be accompanied by cash, certified check, cashier's check (said 
checks being made payable to the District) or a satisfactory bid bond, in an 
amount equal to ten percent (10%) of the amount of bid as a bid guarantee.  Upon 
failure of the bidder to enter into the Agreement that is part of the Contract 
Documents or to deliver other required documents within ten (10) days after 
receiving notice of acceptance of the bid by the District and having said 
Agreement tendered to the bidder by the District, the proceeds of the bid 
guaranty, in the District’s sole discretion, may be retained by the District and 
applied as partial liquidated damages; provided that the District’s retention of the 
bid guarantee shall not preclude the District from holding the bidder fully liable 
for any and all damages which are in excess of said partial liquidated damages, 
and which shall otherwise be incurred by the District, including reasonable 
attorneys’ fees, arising from the bidder’s failure to enter into said Agreement and 
to deliver the same back to the District within said ten (10) day period.   

    2.  The bid security shall be returned promptly after the District and the successful 
bidder have executed the Agreement that is part of the Contract Documents, or, if 
no award has been made within thirty (30) days after the date of opening of bids, 
upon demand of the bidder at any time thereafter, so long as bidder has not been 
notified of acceptance of its bid. 

G.  QUALIFICATIONS OF BIDDER 

 1.  The District may make such investigation as it deems necessary to determine the 
ability of the bidder to perform the work.  

 2.  The bidders must adhere to the bid criteria as specified. 

 3.  The District reserves the right to require of any bidder such information as stated 
above and necessary to verify the bidder's qualifications and financial status and 
to withhold formal signing of the Agreement that is part of the Contract 
Documents until such information is received.  

4. The successful bidder shall also comply with the equal employment opportunity 
agreement as set forth in the Agreement form that is part of the Contract 
Documents. 

 
H. BONDS, INSURANCE AND INDEMNIFICATION 

 
1. Performance Bond:   
 

a. The successful bidder must, at bidder's expense only, furnish a 
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performance and labor and material payment bond in the amount of the Contract Price 
and in accordance with the provisions of "An Act in relation to bonds of contractors 
entering into contracts for public construction" (30 ILCS 550/1), with good and sufficient 
sureties approved by the District, to secure the faithful performance of the Work and the 
payment of all obligations thereunder.  Such bond shall provide, among other conditions, 
for completion of the Work and for the payment of material and labor used in providing 
the Work, whether by subcontractor or otherwise.  Said Act provides that such bond will 
be deemed to contain certain stated provisions as outlined in said Act.  The bonds 
required hereunder shall be delivered to the District not later than three (3) days 
following the date the contract is awarded by the District and executed by the Contractor.  
The successful bidder shall require the attorney-in-fact who executes the required bonds 
on behalf of the surety to affix thereto a certified and current copy of the power of 
attorney. 

 

b. The successful bidder shall also set forth in said performance bond such 
provisions as will guarantee the faithful performance of the prevailing wage clause as 
required by the 820 ILCS 130/4. 

THE SUCCESSFUL BIDDER MUST SUBMIT THE BOND RATING OF THE 
SURETY FOR THE CURRENT YEAR TO THE DISTRICT FOR APPROVAL.  THE 
RATING SHALL BE A MINIMUM OF A-VII BY A.M. BEST, AND THE SURETY 
SHALL BE LICENSED TO DO BUSINESS IN THE STATE OF ILLINOIS.  THE 
DISTRICT RESERVES THE RIGHT TO REQUEST SUBSTITUTE SURETY, 
DISMISS THE SUCCESSFUL BIDDER, OR WAIVE REQUIREMENTS HEREIN IN 
THE DISTRICT’S BEST INTERESTS. 

 
2. Insurance. The Contractor shall maintain the following insurance coverage in the 

amounts listed below. 

 a. Commercial General and Umbrella Liability Insurance.  The Contractor 
shall maintain commercial general liability (CGL) and, if necessary, commercial 
umbrella insurance with a limit of not less that $2,000,000 each occurrence.  If such CGL 
insurance contains a general aggregate limit, it shall apply separately to this 
Work/location.  CGL insurance shall be written on Insurance Services Office (ISO) 
occurrence form CG 00 01 10 93, or a substitute form providing equivalent coverage, and 
shall cover liability arising from premises, operations, independent contractors, products-
completed operations, personal injury and advertising injury, and liability assumed under 
an insured contract (including the tort liability of another assumed in a business contract).  
The District shall be included as an additional named insured under the CGL, using ISO 
additional insured endorsement CG 20 26 or a substitute providing equivalent coverage, 
and under the commercial umbrella, if any.  This insurance shall apply as primary 
insurance with respect to any other insurance or self-insurance afforded to District. Any 
insurance or self-insurance maintained by the District shall be deemed excess of such 
Contractor’s insurance and shall not contribute with it.   

b. Business Auto and Umbrella Liability Insurance.  The Contractor shall 
maintain business auto liability and, if necessary, commercial umbrella liability insurance 



Page 8 

with a limit of not less than $1,000,000 each accident.  Such insurance shall cover 
liability arising out of any auto including owned, hired and non-owned autos.  Business 
auto insurance shall be written on Insurance Services Office (ISO) form CA 00 01, CA 
00 05, CA 00 12, CA 00 20, or a substitute form providing equivalent liability coverage.  
If necessary, the policy shall be endorsed to provide contractual liability coverage 
equivalent to that provided in the 1990 and later editions of CA 00 01.   

c. Workers Compensation Insurance.  The Contractor shall maintain workers 
compensation and employers liability insurance.  The commercial umbrella and/or 
employers liability limits shall not be less than $1,000,000 each accident for bodily injury 
by accident or $1,000,000 each employee for bodily injury by disease.  The Contractor 
waives all rights against the District and its officers, officials, employees, volunteers and 
agents for recovery of damages arising out of or incident to the Contractor’s activities. 

d. General Insurance Provisions. 

 i. Evidence of Insurance:  The Contractor shall furnish the District 
with a certificate(s) of insurance and applicable policy endorsement(s), executed 
by a duly authorized representative of each insurer, showing compliance with the 
insurance requirements set forth above.  All certificates shall provide for 30 days’ 
written notice to the District prior to the cancellation or material change of any 
insurance referred to therein. Written notice to the District shall be by certified 
mail, return receipt requested.  Failure of the District to demand such certificate, 
endorsement or other evidence of full compliance with these insurance 
requirements, or failure of the District to identify a coverage deficiency from 
evidence that is provided, shall not be construed as a waiver of such Contractor’s 
obligation to maintain such insurance.  The District shall have the right, but not 
the obligation, of prohibiting the Contractor from entering the premises until such 
certificates or other evidence that insurance has been placed in complete 
compliance with these requirements is received and approved by District.  Failure 
to maintain the required insurance may result in termination of this Agreement 
entered by the parties at the District’s option. The Contractor shall provide 
certified copies of all insurance policies required above within 10 days of the 
District’s written request for said copies. 

 ii. Acceptability of Insurers:  All insurance companies shall maintain 
a rating no less than A-VII from A.M. Best, based on the most recent edition of 
the A.M. Best’s Key Rating Guide.  If the Best’s rating is less than A-VII or a 
Best’s rating is not obtained, the District has the right to reject insurance written 
by an insurer it deems unacceptable.  

 iii. Deductibles and Self-Insured Retentions:  Any deductibles or 
self-insured retentions must be declared to the District.  At the option of the 
District, the Contractor may be asked to eliminate such deductibles or self-insured 
retentions as respects the District, its officers, officials, employees, volunteers and 
agents, or such Contractor may be required to procure a bond guaranteeing 
payment of losses and other related costs, including, but not limited to, 
investigations, claims administration and defense expenses. 
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3. Indemnification.  To the fullest extent permitted by law, the Contractor shall 

indemnify, hold harmless, protect and defend the District, its officers, employees 
and agents, from and against any and all liability, claims, damages, losses, suits, 
demands, proceedings and actions, including attorneys’ fees, costs and expenses 
of defense, which may arise from, grow out of, result from or be related directly 
or indirectly to any loss, damage, injury, death or damage to property resulting 
from the performance of the Work by the Contractor under this Agreement, or 
from any negligent or willful acts, errors or omissions in the performance of the 
Work of the Contractor hereunder, or from any breach of the Contractor’s 
obligations or any material default by the Contractor under this Agreement.  
Nothing contained herein shall be construed as prohibiting the District, its 
officers, employees or agents from defending, through the selection and use of 
their own agents, attorneys and experts, any claims, suits, demands, proceedings 
or actions brought against them.  The District’s participation in its defense shall 
not remove the Contractor’s duty to indemnify, and hold the District harmless as 
set forth herein.  The indemnification required hereunder shall not be limited by 
reason of the enumeration of insurance coverage herein provided.  This 
indemnification of the District shall survive the termination or expiration of this 
Agreement. 

I. SUCCESSFUL BIDDER’S CERTIFICATIONS 
 

1.  Each bidder must certify on the attached form that 1) it is not barred from bidding 
on this public contract as a result of violations of Sections 33E-3 or 33E-4 of the 
Criminal Code of 1961, as amended, 720 ILCS E-3 or 5/33E-4. (Bid rigging or 
bid rotation); and 2) no delinquent taxes are outstanding or otherwise due to the 
Illinois Department of Revenue in accordance with 65 ILCS 5/11-42.1-1, and 
must attach such form to the "Bid Proposal". 

 
2.  The successful bidder shall certify on the enclosed form that it provides for a 

Drug Free Workplace, in accordance with 30 ILCS 580/1, et.seq., and attach such 
form to the "Bid Proposal”. 

 
3. The successful bidder shall certify on the enclosed form that it provides a written 

program for prevention of substance abuse among employees and testing of 
employees for substance abuse, in accordance with 820 ILCS 265/1, et seq., and 
attach such form to the "Bid Proposal". 

J. FEDERAL / ILLINOIS STATUTES AND LAWS 
 

The successful bidder will be required to comply with all laws, including those relating to 
the employment of labor and the payment of the general prevailing rate of hourly wages 
in the locality in which the Work is to be performed for each craft or type of worker or 
mechanic needed to execute the Agreement form that is part of the Contract Documents 
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or perform the Work, and the record keeping requirements of the Prevailing Wage Act 
(820 ILCS 130/0.01).  The general prevailing rate for legal holiday and overtime work, as 
ascertained by the Illinois Department of Labor for DuPage County, Illinois, shall be paid 
for each craft or type of worker needed to execute such Agreement or to perform the 
Work.  
 
Wage rates shall be paid in accordance with the wage rate list attached hereto and made 
part of such Agreement.  Should such wage rates be revised by the Illinois Department of 
Labor, the successful bidder shall pay such revised rates to all laborers, workers and 
mechanics for each craft or type of worker or mechanic needed to perform the Work 
under such Agreement.  The District shall have no obligation to notify the successful 
bidder of any such revisions. 
 
The successful bidder shall certify its compliance with the above on the enclosed 
Prevailing Wage Affidavit, and attach such form to the "Bid Proposal". 

 The successful bidder shall also comply with the equal employment opportunity 
agreement as set forth in the Agreement form that is part of the Contract 
Documents. 

K. DISTRICT'S RIGHTS 
 

The District at all times reserves the right to reject any and all bids submitted thereunder, 
to accept any bid or combination of bids, to accept only parts of bids as it deems 
appropriate in the best interest of the District, and to waive minor deviations from the 
Contract Documents as permitted by law. 

 

L. APPROVED EQUALS 
 

 Materials, equipment, products and accessories for the base bid shall conform to ALL 
items specified herein.  Bids submitted with  "or approved equal”  will not be accepted 
unless the bidder desiring to submit for an “approved equal” has notified the District and 
supplied specifications and shop drawings a minimum of six (6) days prior to the closing 
of bids.  The District and/or its representative shall make a determination if any and/or all 
proposed “approved equals” meet the requirements of the project.  The District shall then 
issue an addendum to all registered bidders no later than five (5) days prior to the opening 
of bids. Bids submitted without pre-qualified “approved equals” will not be considered. 

M. PAGES COMPLETED PRIOR TO OR AT THE TIME OF THE EXECUTION OF 
THE AGREEMENT BETWEEN THE DISTRICT AND THE CONTRACTOR 

 
The successful bidder shall complete and provide to the District, by the time of the 
execution of the Agreement form that is part of the Contract Documents, the following 
pages in order for the Agreement to be considered valid by the District: a performance 
bond, a labor and materials payment bond and a certificate of insurance in compliance 
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with Paragraph H of these Instructions to Bidders, and all certificates and affidavits 
required in Paragraphs I and J of these Instructions to Bidders.  
 

N.  AWARD OF CONTRACT 
 

    1. It is the intent of the District to award one general contract for the work described 
in the Contract Documents, and the anticipated date of award, if any, is Monday, 
October 19, 2015, but in any event, no more than thirty (30) days after the 
opening of bids.   

 
2.  Prior to the award of the contract, the successful bidder and the District and its 

representative shall come to agreement on Alternates to be accepted and final 
contract quantities.  Based on this agreement, a lump sum price will be 
determined; however, unit prices listed in the Bid Proposal will be made part of 
the contract and shall be used to determine costs for District-authorized plan 
revisions, additions or deletions. 

 
3. Upon acceptance of a bid by the District and notification by the District of such 

acceptance, the successful bidder agrees to execute and deliver back to the 
District the Agreement form that is part of the Contract Documents and all other 
required documents, within ten (10) days after receipt of such notification. 

 
  4.  The District, at all times, reserves the right to reject any and all bids submitted, or 

to waive irregularities in the bidding. 
 
  5.  After award of the contract, and prior to execution by the successful bidder, the 

Agreement form that is part of the Contract Documents may be revised in 
accordance with the agreement of the parties and applicable law. 
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 GENERAL CONDITIONS 
OAK BROOK PARK DISTRICT 

TENNIS CENTER ROOF AND GUTTER REPAIR PROJECT 
 

The following General Conditions shall apply to the Tennis Center Roof and Gutter Repair 
Project (the "Project") for the Oak Brook Park District. 
 
ALL CONTRACTORS AND SUBCONTRACTORS SHALL ABIDE BY THESE GENERAL 
CONDITIONS. 
 
1.  DEFINITION OF TERMS 
 
The following terms or pronouns in place of them shall have the respective meaning in this 
Contract: 
 
A. Owner: Refers and means the Oak Brook Park District, which shall, through its 
designated representative, provide all administration of the Contract herein described. 
 
B. Contractor: Refers to and means the individual, corporation, partnership or other person 
or organization who or which has executed this Contract with the Owner to perform the Work 
pursuant to this Contract. 
 
C. Subcontractors:  Refers to and means a person, firm or corporation, other than the 
Contractor, supplying labor and materials or labor for the provision of Work at the site under a 
direct Contract with the Contractor. 
 
D. Contract Documents: Refers to and includes Instructions to Bidders; Bid Proposal Form, 
including Alternates, the List of Subcontractors and the Bidder’s Reference List attached thereto, 
subject to the Owner’s acceptance of specified Alternates; these General Conditions; 
Specifications for the Oak Brook Park District Tennis Center Roof and Gutter Repair Project; all 
authorized Addenda; Agreement Between Owner and Contractor; Certificate of Compliance (720 
ILCS 5/33E-1, et seq. and 65 ILCS 5/11-42.1-1); Certificate of Compliance Drug Free 
Workplace Act; Prevailing Wage Affidavit; Substance Abuse Prevention Certificate; all as 
issued by the Owner. 
 
E. Bidder: Any individual, firm or corporation submitting a proposal for the Work 
contemplated, acting directly or through a duly authorized representative. 
 
F. Corporation: With respect to the execution of performance of the Contract, a corporate 
body authorized or licensed to do business in the state in which the site is located. 
 
G. Bid Proposal: The written offer of the bidder to perform the Work proposed, presented 
upon the Bid Proposal Form, including all of Parts A – F, the List of Subcontractors and the 
Bidder’s Reference List attached thereto, subject to the Owner’s acceptance of specified 
Alternates. 



Page 14 

 
H. Bid Security:  The security designated in the Instructions to Bidders, and the Bid 
Proposal Form, to be furnished by the bidder as a guarantee of good faith to enter into the 
Contract for the Work contemplated, if it is awarded to such bidder. 
 
I. Contract Bond: The form of security approved by the Owner, as provided in the 
Instructions to Bidders and furnished by the Contractor and its Surety as a guarantee of good 
faith and ability on the part of the Contractor to perform the Work in accordance with the terms 
of the Contract. CONTRACTOR MUST SUBMIT THE BEST'S BOND RATING FOR THE 
CURRENT YEAR TO THE OWNER FOR APPROVAL. 
 
J. Surety:  The corporate body, approved by the Owner, bound with and for the Contractor 
to insure its acceptable performance of the Contract and for its payment of all obligations 
pertaining to the Work to be performed. 
 
K. Award: The decision of the Owner to accept the Bid Proposal of a responsible Bidder for 
the Work to be performed, subject to the execution and approval of the Contract and Contract 
Bond to secure the performance thereof, and to such other conditions as may be specified or 
otherwise required by law. 
 
L. Or Equal:  When used in the Specifications in reference to a material, product or 
procedure shall mean a substitute that meets the exact Specifications for those items so stated, 
that must be approved by the Owner before bids are submitted. 
 
M. Shop Drawings: All drawings, diagrams, schedules, performance charts, instructions, 
brochures, diagrams, and other information furnished by the Contractor or any Subcontractor, 
manufacturer, supplier, or distributor to illustrate materials or equipment to be installed at the 
Project site. 
 
N. Specifications:  The specifications for the Oak Brook Park District Tennis Center Roof 
and Gutter Repair Project, as they pertain to the Work to be performed under the Contract and 
are part of the Contract Documents. 
 
O. Maintenance Bond:  The form of security approved by the Owner and furnished by the 
Contractor and its Surety as a guarantee of the proper performance of the Work and the quality 
of the materials and equipment provided by/or on behalf of the Contractor in the performance of 
the Work under the Contract. This Bond is over and above the required Performance Bond. 
 
P. Schedule:  The Work shall be commenced upon execution of the Agreement by the 
Owner and Contractor.  The Contractor shall complete all Work on or before November 25, 
2015, unless the time for performance of the Work is otherwise extended by agreement of the 
Owner and Contractor pursuant to these General Conditions.  
 
Q.  "Shall": is mandatory and not permissive. 
 
R. "May": is permissive and not mandatory. 
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S. “Work”:  The work and services contemplated by the Specifications, and any 
modifications thereto.   
 
T. “Approved”:  Includes such concepts as “proper”, “as directed”, and “satisfactory”, and 
contemplates action by the Owner or its representative to indicate such approval. 
 
2.  EXAMINATION OF CONTRACT DOCUMENTS AND THE SITE FOR THE 
PROPOSED WORK 
 
The Contractor shall carefully examine the Contract Documents and the site for the proposed 
Work.  Failure of any Contractor or Subcontractor, if any, to read and familiarize itself with the 
provisions governing the Work to be performed will not release such Contractor or 
Subcontractor, if any, of any of the requirements set forth herein.  The Contractor shall inspect 
the site at which the proposed Work is to be performed and familiarize itself with all the 
conditions affecting the Contract and detailed requirements for such Work.  If the Contractor’s 
bid is accepted, the Contractor will be responsible for all errors in its proposal resulting from its 
failure or neglect to comply with these instructions. The Owner will, in no case, be responsible 
for any change in anticipated profits resulting from such failure or neglect. 
 
The Contract Documents are intended to include all matters necessary to properly perform the 
Work.  If through inadvertence or otherwise, the Contract Documents fail to require any matters 
necessary to properly perform the Work, the Contractor shall, nevertheless, be required to 
perform such Work.  Specifications are intended to be consistent with other portions of the 
Contract Documents. Work called for by the Specifications shall be performed in a faithful and 
thorough manner. 
 
3.  AUTHORITY OF OWNER 
 
All Work shall be performed under the supervision of the Owner, and to its satisfaction.  The 
Owner shall decide all questions which arise as to the quality and acceptability of materials or 
equipment furnished, Work performed, manner of performance, interpretation of the 
Specifications, acceptable fulfillment of the Contract, compensation, disputes and mutual rights 
between the Contractor and any Subcontractors under the Contract Documents.  The Owner shall 
determine the amount and quality of Work performed and materials and equipment furnished, 
and the Owner's decision shall be final.  
 
If the Contractor fails to correct Work, materials or equipment which is not in accordance with 
the requirements of the Contract Documents or persistently fails to perform the Work in 
accordance with the Contract Documents, the Owner may issue a written order to the Contractor 
to stop performing the Work, or any portion thereof, until the cause for such order has been 
eliminated; however, the right of the Owner to order the Contractor to stop performing the Work 
shall not give rise to a duty on the part of the Owner to exercise this right for the benefit of the 
Contractor or any other person or entity. 
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In case of failure on the part of the Contractor to perform Work ordered by the Owner, the 
Owner may, at the expiration of a period of forty eight (48) hours after giving notice in writing to 
the Contractor, proceed to arrange for the provision of such Work as may be deemed necessary 
and the cost thereof shall be deducted from compensation due or which may become due the 
Contractor under the Contract. 
 
4.  PERSONAL LIABILITY OF PUBLIC OFFICIALS 
 
In carrying out any of the provisions of this Contract or in exercising any power or authority 
granted to it thereby, there shall be no personal liability upon the Owner, its officers, officials, 
employees, volunteers, and agents. 
 
5.  MATERIALS AND EQUIPMENT 
 
It is the intent of the Specifications that new, first class materials and/or equipment shall be used 
in performing the Work, and that they shall be incorporated in such a manner as to produce 
completed construction which is workmanlike and acceptable in every detail. Only materials 
and/or equipment which conform to the requirements of the Specifications shall be used in 
performing the Work. 
 
The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality of all 
materials and equipment. 
 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, tools, 
equipment, transportation and other facilities necessary to perform the Work.  
 
The Contractor shall furnish, for the Owner’s approval, the names of the manufacturers of all 
equipment and fixtures, together with catalog cuts, descriptive literature, rated capacities and 
other necessary information before purchasing any such equipment.  The Work performed shall 
be in accordance with approved equipment data. 
 
Complete operating and maintenance instructions, and parts lists for all equipment shall be 
furnished to the Owner before final payment if required by the Specifications or if requested by 
the Owner. 
 
All equipment data shall be properly identified with name and location of the Project, name of 
Contractor, Subcontractor, if any, and Owner, and date. A letter of transmittal shall contain 
similar information. 
 
6.  INSPECTION OF WORK AND MATERIALS 
 
The Owner shall have free access to inspect the Work performed and any materials and 
equipment provided under the Contract at all times and shall be entitled to receive all necessary 
information from the Contractor. The Contractor shall provide proper and safe facilities for such 
access and for inspection. If any Work, materials or equipment is covered up without approval or 
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consent of the Owner, it must be uncovered for examination, if so required, at the Contractor's 
expense. 
 
All materials and equipment furnished under this Contract shall be subjected at all times during 
manufacture, fabrication or erection to such inspection and tests requested by the Owner as will 
give due assurance that the terms of the Specifications are being complied with in all respects. 
Such inspection and tests may be performed at the points of manufacture or fabrication, or in the 
field, as are herein specified therefor or as otherwise designated by the Owner. Where 
inspections or tests are to be made at the point of manufacture or fabrication, the Contractor in all 
cases shall give ample notice to the Owner to permit such inspection and tests to be performed 
before shipment is made. 
 
The Owner shall have full power to reject any and all material or equipment which fails to meet 
the terms of the Specifications, and such material or equipment shall be removed promptly from 
the site. All material or equipment which develops defects during the life of the Contract which 
includes guarantee periods, either before or after erection, shall be removed notwithstanding that 
it may have passed the prescribed inspection and tests. Proper material shall be installed in lieu 
thereof at the Contractor's expense and replaced with acceptable materials or equipment meeting 
the said Specifications. Upon failure of the Contractor to comply with any order of the Owner 
pursuant to the provisions of this article, the Owner shall have authority to remove and replace 
defective materials and/or equipment and to deduct the cost of the removal and replacement from 
the monies due or to become due the Contractor. 
 
7.  SCHEDULE OF WORK 
 
The Contractor shall perform the Work pursuant to the Schedule.  
 
8.  SPECIFICATIONS  
 
The Specifications provide such details as are necessary to give a comprehensive idea of the 
Work to be performed and the materials and equipment to be provided.  All Work, materials and 
equipment shall conform to the Specifications with the exception of such deviations as may be 
authorized by the Owner. 
 
9.  COORDINATION OF CONTRACT DOCUMENTS 
  
The Contract Documents are intended to describe the Work required by the Owner, and each 
document is an essential part of the Contract. 
 
Conditions of permit requirements shall govern over all other documents; provided that their 
requirements exceed the requirements of said other documents. The Contractor shall make 
known to the Owner any apparent error or omission in the Contract Documents, and the Owner 
shall be permitted to make such corrections and interpretations as may be deemed necessary for 
the fulfillment of the intent of the Contract Documents. 
 



Page 18 

Wherever conflicts occur between these General Conditions and other Contract Documents, 
these General Conditions shall take precedence over such other Contract Documents and shall be 
used in conjunction with them.   
 
The Specifications are intended to indicate the type and quality of materials and equipment to be 
provided and Work to be performed, and items required by the Specifications shall be supplied.  
 
In the event of conflict in the Specifications, the Owner or its representative shall decide the 
intent thereof.  Wherever there may be a divergence in the Specifications as to materials and 
equipment, or any inconsistency between the Contract Documents and applicable standards, 
codes or ordinances, it shall be assumed that the material or equipment to be furnished shall be of 
the higher quality or greater quantity, or shall comply with the more stringent requirements 
unless otherwise ordered by the Owner. 
 
The Specifications and written descriptions contained therein shall be the guide as to the kind of 
materials to be used.  The particular grade or quality of the materials of the several kinds shall be 
as hereinafter specified. 
 
10.   MEASUREMENTS 
 
The Contractor and any Subcontractors shall verify all measurements at the job site.  
Discrepancies between the dimensions indicated in the Specifications and the actual field 
measurements shall be brought to the immediate attention of the Owner for resolution before 
proceeding with the Work.  The Contractor and each Subcontractor shall assume full 
responsibility for the accuracy of the measurements obtained at the Project site.  Figured 
dimensions and marked data shall take precedence over scale measurements and details shall 
take precedence over smaller scale general drawings. 
 
11.  SHOP DRAWINGS AND SAMPLES 
 
The Contractor shall review, approve and submit, with reasonable promptness and in such 
sequence as to cause no delay in the Work, any Shop Drawings, product data and samples 
required by the Contract Documents. 
 
By approving and submitting Shop Drawings, product data and samples, the Contractor 
represents that it has determined and verified all materials, field measurements and field 
construction criteria related thereto or will do so, and that it has checked and coordinated the 
information contained within such submittals with the requirements of the Contract Documents. 
 
The Contractor shall not be relieved of responsibility for any deviation from the requirements of 
the Contract Documents by the Owner's approval of Shop Drawings, product data or samples 
unless the Contractor has specifically informed the Owner in writing of such deviation at the 
time of submission and the Owner has given written approval to the specific deviation. The 
Contractor shall not be relieved from responsibility for errors or omissions in the Shop 
Drawings, product data or samples by the Owner's approval thereof. 
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Shop Drawings and samples shall be properly identified with name and location of the Project, 
name of Contractor, name of the Project drawing number and date.  Any letter of transmittal 
shall contain similar information. 
 
Samples shall be submitted in ample time before the materials or equipment are installed to 
allow for possible rejection and resubmission.  Any materials installed prior to the Owner’s 
approval of Shop Drawings and samples shall be subject to rejection by the Owner. 
 
12.  COOPERATION BETWEEN CONTRACTOR AND ANY SUBCONTRACTORS 
 
The Contractor and any Subcontractors involved shall assume liability, financial or otherwise, in 
connection with its Contract, and shall protect and save harmless the Owner or his 
representatives from any and all damages or claims that may arise because of inconvenience, 
delay or loss experienced because of the presence and operations of other Subcontractors, if any, 
who may be working within the same area of the Project. The Contractor and any Subcontractors 
shall assume all responsibility for all Work not completed or accepted because of the presence 
and operations of the other Subcontractors. 
 
The Contractor and any Subcontractors shall as far as possible arrange the provision of their 
Work, materials or equipment, and shall place and dispose of all materials or equipment being 
used, so as not to interfere with the cooperation of any other Subcontractors within the same area 
of the Project.   
 
13.  SUBCONTRACTORS 
 
A list of anticipated Subcontractors, if any, including their firm names, addresses and telephone 
numbers shall be furnished to the Owner. All Subcontractors to be used shall be approved by the 
Owner. If the Contractor sublets any part of the Work to be performed under this Contract, the 
Contractor shall not under any circumstances be relieved of his liabilities and obligations. Any 
Subcontractor will be recognized only in the capacity of an employee of the Contractor. 
 
14.  USE OF THE SITE 
 
The Contractor shall confine all equipment, the storage of materials and the operations of its 
workers, to limits indicated by law, ordinances, permits, or directions of the Owner and shall not 
unreasonably encumber the site with such materials. The site shall not be utilized for the storage 
of vehicles, materials, equipment, or fixtures not intended for the Work to be performed. 
 
15.  COOPERATION WITH UTILITIES 
 
The Contractor shall notify all utility companies, public and private, in advance of commencing 
performance of the Work. The responsibility for moving water lines, gas lines, wire lines, service 
connections, water and gas meter boxes, water and gas valve boxes, light standards, cable ways, 
signals and all other utility appurtenances which are within the limits of the proposed 
construction will be assumed by the Contractor, at no additional compensation. 
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The Contractor shall verify the location of all utilities prior to the start of construction and shall 
be responsible for the preservation of existing utility installation and the cost of providing 
precautionary supports, braces, etc. to insure against damage to said utility installation. 
 
The cost to repair and replace any new or existing utilities damaged will be paid for by the 
Contractor. 
 
It is understood and agreed that the Contractor has considered in its bid all of the permanent and 
temporary utility appurtenances in their present or relocated positions and that no additional 
compensation will be allowed for delays, inconvenience, or damage sustained by the Contractor, 
due to any interference from the said utility appurtenances or the operation of moving them 
either by the utility company or by the Contractor, or on account of any special construction 
methods required in performing the Work due to the existence of said appurtenances whether in 
their present or relocated positions. 
 
16.  SUPERINTENDENCE, CONTROL AND MANAGEMENT 
 
The Contractor shall keep a superintendent fluent in English on the job at all times who shall 
have the knowledge and control of all Work to be performed under this Contract.  Although such 
supervisor is not required to make exhaustive or continuous on-site inspections to check the 
quality or quantity of the Work on site, the supervisor shall exercise professional skill, care and 
diligence in endeavoring to discover and promptly report to the Owner any defects or 
deficiencies in the Work of the Contractor or any Sub-Contractors, or their respective agents or 
employees, or any other person performing any of the Work for the Project.  The Contractor shall 
have direct control and management of all construction operations, and shall be responsible to 
the Owner for the satisfactory overall performance of any suppliers and Subcontractors, in order 
that all provision of Work is properly coordinated and supervised. 
 
17.  CHARACTER OF WORKERS  
 
The Contractor shall employ only competent and efficient laborers or mechanics, and whenever 
in the opinion of the Owner, an employee is careless, incompetent, obstructs the performance of 
the Work, acts contrary to instructions, or engages in improper conduct, the Contractor shall 
upon request of the Owner, discharge or otherwise remove such employee from the site and shall 
not reinstate such employee, except with the written consent of the Owner. 
 
18.  PERMITS AND LICENSES 
 
The Contractor shall secure all required approvals from the Owner prior to the Contractor’s 
permit application, Thereafter, the Contractor shall procure all permits, licenses, bonds, pay all 
required charges, taxes and fees, and give all notices necessary and incidental to the due and 
lawful performance of the Work. All costs involved shall be considered incidental to the 
Contract.  The Contractor and its Subcontractors shall be responsible for scheduling the required 
inspections for their respective Work. 
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19.  ABANDONMENT OR NEGLECT 
 
Should the Contractor abandon or neglect the performance of the Work, or if the Owner at any 
time is convinced that the conditions of the Contract are being willfully violated, executed 
carelessly, or in bad faith, the Owner shall notify the Contractor in writing, and if such 
notification shall be without effect within twenty-four (24) hours after the delivery thereof, then, 
and in that case, the Contractor shall discontinue the performance of any Work under the 
Contract and the Owner shall have full authority to make arrangements for the completion of the 
Contract at the expense of the Contractor.   
 
20.  PROTECTION OF PROPERTY -SAFETY RESPONSIBILITY 
 
The Contractor shall protect all existing property and improvements within the Project site and 
those adjacent to the Owner’s property in a manner agreed upon between the Owner and 
Contractor. The Contractor shall be responsible for the repair cost of any damage created by its 
operations or those of any Subcontractors.  
 
Contractor shall comply with State and Federal regulations as outlined in the latest revision of 
the Federal Construction Safety Standards (Series 1926) and with applicable provisions and 
regulations of Occupation Safety and Health Administration (OSHA), Standards of the William-
Steiger Occupational Health and Safety Act of 1970 (revised). The Contractor and Owner shall 
each be responsible for their respective agents and employees. 
 
The Contractor shall be obligated to indemnify, hold harmless and protect the Owner, its 
officers, employees and agents, from any actions or suits instituted as a direct or indirect result of 
any injury or damage consequent upon any failure to use or misuse by the Contractor, its agents 
and employees and any Subcontractor, its agents and employees, of any ladder, support or other 
mechanical contrivance erected or constructed by any person or any or all kinds of equipment 
whether or not Owner or furnished by the Owner.   
 
21.  WASTE MATERIAL AND CLEAN-UP  
 
At the completion of any Work performed, the Contractor shall remove all rubbish, tools, and 
surplus materials from the site and adjoining premises, leaving the area in a neat and 
workmanlike condition, and shall repair or replace any damaged property. No additional 
compensation will be allowed for this Work and any cost involved shall be considered incidental 
to the Contract.  In case of dispute, the Owner may remove the rubbish or repair the damage and 
charge the cost to the Contractor. 
 
22.  FINAL CLEAN-UP 
 
Before final acceptance of the Work to be done under the Contract, the Contractor shall restore 
the job site to its original condition or better, and shall repair or replace all private and public 
property damaged, moved, or otherwise displaced in the construction of the improvement.  No 
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additional compensation will be allowed for this Work and any cost involved shall be considered 
incidental to the Contract. 
 
23.   OWNER’S RIGHT TO CLEAN-UP 
 
If a dispute arises between the Contractor and any Subcontractors as to their responsibility for 
cleaning up as required, the Owner may clean up and charge the cost thereof to the Contractor. 
 
24.  INSPECTIONS 
 
The Owner shall have the right to inspect the Work, materials and equipment following 
completion of any Work performed, or any portion thereof, as soon as practicable after 
notification by the Contractor that the Work is completed.  If the Work, materials or equipment 
are not acceptable to the Owner at the time of such inspection, the Owner shall inform the 
Contractor as to the particular defects to be remedied. 
 
25.  LAW TO BE OBSERVED 
 
The Contractor shall give all notices and at all times observe and comply with all federal and 
state laws, local laws, ordinances and regulations which in any manner affect the performance of 
the Work, and all such orders or decrees as exist at the present and which may be enacted later, 
by legislative bodies or tribunals having legal jurisdiction or authority over the Work, and no 
plea of misunderstanding or ignorance thereof will be considered. 
 
If the Contractor observes that the Specifications are at variance therewith, it shall promptly 
notify the Owner or its representative in writing and any necessary changes shall be adjusted as 
provided in the Contract for changes in the Work to be performed.  If the Contractor performs 
any Work knowing it to be contrary to such laws, ordinances, rules and regulations, and without 
such notice to the Owner, the Contractor shall bear all costs arising therefrom. 
 
26.   CLAIMS AND DISPUTES 
 
A.  Definition.  A Claim is a demand or assertion by one of the parties seeking, as a matter of 
right, adjustment or interpretation of Contract terms, payment of money, extension of time or 
other relief with respect to the terms of the Contract.  The term “Claim” also includes other 
disputes and matters in question between the Owner and Contractor arising out of or relating to 
the Contract.  Claims must be initiated by written notice.  The responsibility to substantiate 
Claims shall rest with the party making the Claim. 
 
B.   Time Limits on Claims.  Claims by either party must be initiated within seven (7) days 
after occurrence of the event giving rise to such Claim or within seven (7) days after the claimant 
first recognizes the condition giving rise to the Claim, whichever is later. 
 
C. Continuing Contract Performance.  Pending final resolution of a Claim the Contractor 
shall proceed diligently with performance of the Contract and the Owner shall continue to make 
payments in accordance with the Contract Documents. 
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D. Claims for Additional Cost.  If the Contractor wishes to make Claim for an increase in 
the Contract Sum, written notice of the need for a change order shall be given to the Owner or its 
representative before proceeding to perform the Work at issue.  Prior notice is not required for 
Claims relating to an emergency endangering life or property. 
 
E. Claims for Additional Time:  If the Contractor wishes to make Claim for additional time 
other than as established in the Schedule, written notice shall be given to the Owner of the need 
for a change order.  The Contractor’s Claim shall include an estimate of cost and of probable 
effect of delay on progress of the Work.  In the case of a continuing delay only one Claim is 
necessary. 
 
F. Injury or Damage to Person or Property.  If either party to the Contract suffers injury or 
damage to person or property because of an act or omission of the other party, or of others for 
whose acts such party is legally responsible, written notice of such injury or damage, whether or 
not insured, shall be given to the other party within a reasonable time not exceeding twenty-one 
(21) days after discovery.  The notice shall provide sufficient detail to enable the other party to 
investigate the matter. 
 
G. The decision of the Owner or its representative as to any Claims made in writing and 
shall be final. 
 
27.  CHANGE ORDERS 
 
The Owner, without invalidating the Contract, may order changes in the Work, within the 
general scope of the Contract consisting of additions, deletions, alterations to the Specifications 
or other revisions; the Contract Sum being adjusted accordingly. 
 
All such changes in the Work shall be authorized by a written change order and shall be 
performed under the applicable conditions of the Contract Documents. 
 
The performance of Work which may result from any changes as specified shall not be started 
until receipt of a written authorization or order from the Owner, which authorization shall state 
the Work to be performed and the method of payment therefor.   
 
The Owner shall have no obligation to compensate the Contractor for Work performed without 
such written change order. 
 
28.  COST OR CREDIT 
 
The cost or credit to the Owner resulting from a change in the Work to be performed shall be 
determined in one or more of the following ways: 
 

A. By mutual acceptance of a lump sum properly itemized and supported by sufficient 
substantiating data to permit evaluation. 
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B. By unit prices stated in the Contract Documents or subsequently agreed upon. 
 

C. By cost to be determined in a manner agreed upon by the parties and a mutually 
acceptable fixed or percentage fee. 

 
D. By calculation of the Owner in accordance with prevailing wages. 

 
29.  PAYMENT 
 

A. The Contractor shall be paid for regular Work performed on a monthly basis.   
 

B. The Contractor shall be paid for additional Work within thirty (30) days after the 
Owner receives an invoice for such Work. 

 
C. Payments Withheld:  The Owner may withhold or, on account of subsequently 

discovered evidence, nullify the whole, or a part of any payment to such extent as 
may be necessary in its opinion to protect the Owner from loss on account of: 

 
1. Defective Work, materials or equipment not remedied or replaced. 

 
2. Claims filed or reasonable evidence indicating probable filing of claims. 

 
3. Failure of the Contractor to make payments properly to Subcontractors or for material 

or labor. 
 

4. Damage to any materials or equipment installed. 
 

5. Failure to provide partial or final waivers of lien or other acceptable evidence of 
payment of all current accounts incurred by the Contractor for equipment or materials 
provided 

 
6. Failure to provide payroll records as required under the Prevailing Wage Act. 

 
When the above grounds are removed, payment shall be made for amounts withheld because 
of them. 

  
D. Substantiating Data: The Contractor warrants that title to all materials and equipment 

will pass to the Owner either by incorporation into existing equipment or upon the 
receipt of payment therefor by the Contractor, free and clear of all liens, claims, 
security interests or encumbrances, and that no materials or equipment will be 
acquired by the Contractor, or by any other person performing Work or furnishing 
materials and equipment, subject to an agreement under which an interest therein or 
an encumbrance thereon is retained by the seller or otherwise imposed by the 
Contractor or such other person. 
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E. Invoice Submittal: All invoices shall be submitted in duplicate, made out to the 
Owner and sent for consideration and approval before the last day of the month, with 
authorized payment to be made by the Owner within thirty (30) days thereafter.  With 
each invoice, the Contractor shall include waivers of lien from all parties concerned, 
and voucher tickets for verification of any bulk materials delivered to the site. 

 
30. LIENS 
 
In the event a lien is filed which is attributable to Work performed or materials or equipment 
provided hereunder by the Contractor, any Subcontractor, or material supplier, which is not 
attributable to non-payment by the Owner, the Contractor, at its cost and expense, shall promptly 
proceed to have such lien released and removed within a reasonable period of time, whether by 
legal procedure, settlement, compromise, or otherwise. 
 
31.   CORRECTION OF WORK BEFORE FINAL PAYMENT  
 
If any tests or inspections indicate that the materials and/or arrangements of same do not 
conform with the requirements of the Specifications, the Owner shall have the right to require the 
removal and replacement of any unsatisfactory Work, materials or equipment or to require an 
adjustment in the Contract Sum to compensate the Owner for any differences between the 
specified Work as performed if the Work is acceptable to the Owner although not equal to that 
specified. The decision of the Owner or its representative on all such matters shall be final. 
 
32.  CORRECTION OF WORK AFTER FINAL PAYMENT 
 
The final payment at the end of the term of the Contract shall not relieve the Contractor of the 
responsibility for the correction of any and all defects in the Work performed or the materials or 
equipment installed.  The Contractor shall correct all defects upon notice from the Owner thereof 
for a period of twelve (12) months after final payment.  
 
33.  GUARANTEES 
 
A. The Work performed and the materials and equipment installed under this Contract shall 
be in compliance with the Contract Documents and must be guaranteed by the Contractor and the 
Surety for a period of twelve (12) months after acceptance of the Work by the Owner, against 
defective workmanship and material of any nature.  On all material or equipment incorporated, 
the Contractor and its Surety must guarantee that the type, quality, design and performance will 
fully meet the requirements of the Specifications.  For this purpose, the Contractor shall 
document all areas of repair to the Owner with specificity. 
 
B.  A Maintenance Bond or Irrevocable Letter of Credit (if required) meeting the 
requirements set forth in the Instructions to Bidders shall be furnished by the Contractor to 
guarantee the Work performed, and the materials and equipment provided under the Contract. 
 
C. The Contractor shall provide the Owner with manufacturer's warranties for all materials 
and equipment installed under the Contract. 
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34.  COMPLETION DATE 
 
When a completion date is specified in the Schedule, the Contractor shall complete all Work on 
or before the specified date, unless otherwise extended for good cause shown, including 
inclement weather or unavailability of parts.  Time is of the essence in the Contract. 
 
35.  DELAYS AND EXTENSIONS OF TIME 
 
If the Contractor is delayed at any time in the progress of the Work by any act or neglect of the 
Owner or by any employee of Owner, or by changes ordered in the Work, or by labor disputes, 
fire, unusual delay in transportation, adverse weather conditions not reasonably anticipated, 
unavoidable casualties, or any causes beyond the Contractor's control, or by any other cause 
which the Owner determines may justify the delay, then the time for performance of the Work 
pursuant to the Schedule shall be extended by Change Order for such reasonable time as the 
Owner may determine. 
 
Any Claim for extension of time shall be made in writing to the Owner not more than ten (10) 
days after the commencement of the delay; otherwise, it shall be waived.  In the case of a 
continuing delay, only one Claim is necessary.  The Contractor shall provide an estimate of the 
probable effect of such delay on the progress of the Work. 
 
36.  FAILURE TO COMPLETE WORK ON TIME 
 
Should the Contractor fail to complete the Work within the time specified in the Schedule, or 
within such extended time as may be allowed, the Contractor shall be liable to the Owner for all 
costs incurred and such other expenses as are directly attributed to the Contractor's failure to 
complete the Work within the specified time, and such amount shall be deducted from the 
monies due the Contractor not as a penalty but as damages sustained.  In addition, the Contractor 
shall be charged One Hundred Fifty Dollars ($150.00) per day the completion time established in 
the Schedule, for any such delay, as liquidated damages and not as a penalty, and by execution of 
the Contract, the Contractor agrees that this sum represents a reasonable estimate of damages to 
the Owner which are a result of such delay, which damages cannot be specifically ascertained. 
 
37.   OWNER’S RIGHT TO TERMINATE 
 
The Owner may terminate the employment of the Contractor without prejudice to any other right 
and remedy upon notice to the Contractor that sufficient cause as outlined below exists to justify 
such action and after giving the Contractor and the Surety or sureties on the performance bond 
given by the Contractor, ten (10) days written notice. 
 
 The action may be taken for any of the following reasons: 
 

A.) If the Contractor becomes insolvent or is adjudged bankrupt, if it makes a general 
assignment for the benefit creditors, or if a receiver is appointed on account of its 
solvency. 



Page 27 

 
B.) If the Contractor persistently or repeatedly refuses or fails to supply enough properly 

skilled workers or proper materials as specified. 
 

C.) If the Contractor fails to make prompt payment of monies due for materials, workers or 
Subcontractors. 

 
D.) If the Contractor persistently disregards instructions of the Owner, or violates laws and/or 

ordinances or regulations applicable to the Owner. 
 

E.) If the Contractor is guilty of a substantial violation of the Contract Documents. 
 
 Upon termination of the Contract, the Owner can take possession of all materials or 
equipment thereon owned by the Contractor and may arrange for the performance of the Work 
by whatever method the Owner may deem expedient.  In such case, the Contractor shall not be 
entitled to receive any further payment, except for payment for Work already performed. 
 
The Contractor shall recover, as its sole remedy, payment for the Work properly performed in 
connection with the terminated Contract prior to the effective date of termination, and for 
materials and equipment provided at the site, and delivered and stored in accordance with the 
Owner’s instructions.  The Contractor hereby waives and forfeits all other claims for payment 
and damages, including, without limitation, anticipated profits. 
 
If the unpaid balance of the Contract Sum exceeds the cost of performing the Work for the 
remainder of the Contract Term, including compensation for the Owner’s additional services 
made necessary thereby, such excess shall be paid to the Contractor. If such costs exceed the 
unpaid balance, the Contractor shall pay the difference to the Owner. The amount to be paid to 
the Contractor or to the Owner, as the case may be, shall be certified by the Owner and the 
obligation for payment shall survive the termination of the Contract. 
 
38.   NO WAIVER OF LEGAL RIGHTS 
 
The Owner shall not be precluded or stopped from showing the true amount and character of the 
Work performed, or that the Work, materials or equipment do not conform in fact to the 
Contract.  The Owner shall not be precluded from recovering from the Contractor and its 
Sureties such damages as it may sustain by reason of the Contractor’s failure to comply with the 
terms of the Contract.  Neither the acceptance by the Owner nor any representative of the Owner, 
nor any payment made to the Contractor, nor any possession taken by the Owner, shall operate as 
a waiver of any portion of the Contract or of any power herein reserved or any right to damage 
therein provided.  A waiver of any breach of the Contract shall not be held to a waiver of any 
other or subsequent breach. 
 
39.   DISPUTES 
 
No disputes arising hereunder shall be subject to arbitration.  The Contractor shall recover, as its 
sole remedy, payment for Work properly performed in connection with the terminated Contract 
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prior to the effective date of termination, and for materials or equipment properly ordered, 
delivered and stored in accordance with the Owner’s instructions.  The Contractor hereby waives 
and forfeits all other claims for payment and damages, including, without limitation, anticipated 
profits. 
 
40.  EQUAL EMPLOYMENT OPPORTUNITY AGREEMENT 
 
 During the performance of this Contract, the Contractor agrees as follows: 
 
A. The Contractor will not discriminate against any employee or applicant for employment 
because of race, creed, color, national origin, religion, sex, sexual orientation, ancestry, age, 
marital status, civil union or family status, physical or mental handicap, pregnancy, or 
unfavorable discharge from military service. The Contractor will take affirmative action to insure 
the applicants are employed, and that employees are treated during employment without regard 
to their race, creed, color, national origin, religion, sex, sexual orientation, ancestry, age, marital 
status, civil union or family status, physical or mental handicap, pregnancy, or unfavorable 
discharge from military service. Such action will include, but not be limited to, the following: 
employment, upgrading, demotion or transfer, recruitment or recruitment advertising, layoff or 
termination, rates of pay or other forms of compensation, and selection for training, including 
apprenticeship. The Contractor agrees to post, in conspicuous places accessible to employees and 
applicants for employment, notices to be provided by the local public agency setting forth the 
provisions of this non-discrimination clause. 
 
B.  The Contractor will, in all solicitations or advertisement for employees placed by or on 
behalf of the Contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, creed, color, national origin, religion, sex, sexual orientation, 
ancestry, age, marital status, civil union or family status, physical or mental handicap, 
pregnancy, or unfavorable discharge from military service. 
 
C.  The Contractor will cause the foregoing provisions to be inserted in all Subcontracts for 
any Work to be performed under this Contract so that such provisions will be binding upon each 
Subcontractor; provided that the foregoing provisions shall not apply to Contracts or 
Subcontracts for standard commercial supplies or raw materials. 
 
41.   DAMAGES CAUSED BY OWNER 
 
If the Contractor suffers any injury or damage to person or property because of an act or 
omission of the Owner, the Owner’s employees or agents, or another for whose acts the Owner is 
legally liable, any claim shall be made in writing in the form of a Request for Change Order 
within seven (7) days after such injury or damage is or should have been first observed.  Any and 
all Claims not made within seven (7) days are barred, waived, released and discharged. 
 
42.   CONTRACTOR’S COMMITMENT TO SOUND BUSINESS PRACTICE 
 
The Contractor accepts the relationship of trust and confidence established between it and the 
Owner by the Contract.  The Contractor agrees to perform the Work set forth in the Contract in 
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the best and soundest way and in the most expeditious and economical manner consistent with 
the interest of the Owner, and agrees to furnish efficient business administration and 
superintendence. 
 
43.   THIRD PARTIES 
 
Nothing contained in the Contract Documents shall create a contractual relationship between the 
Owner and any third party; however, it is understood and agreed that the Owner is an intended 
third-party beneficiary of any and all Subcontracts and purchase orders and of the agreements 
between the Contractor and third parties.  The Contractor shall incorporate the obligations of this 
Contract into any Subcontracts, supply agreements and purchase orders. 
 
44.   ASSIGNMENT 
 
The Contractor shall not assign the Contract, or sublet or transfer any interest therein, without the 
written consent of the Owner, nor shall the Contractor assign any moneys due to or to become 
due hereunder, without the previous written consent of the Owner. 
 
45.   GOVERNING LAW AND JURISDICTION  
 
This Contract shall be governed by the laws of the State of Illinois, and jurisdiction shall be 
appropriate only in the Circuit Court for the Eighteenth Judicial Circuit, DuPage County, Illinois. 
  
END OF SECTION 
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CERTIFICATE OF COMPLIANCE 
 720 ILCS 5/33E-1 et. seq., and 65 ILCS 5/11 -42.1-1 

OAK BROOK PARK DISTRICT  
TENNIS CENTER ROOF AND GUTTER REPAIR PROJECT 

 
_____________________________________, the Contractor under a certain Contract dated 

_______________, 2015, with the Oak Brook Park District for the Tennis Center Roof and 

Gutter Repair Project, hereby certifies that said Contractor is not barred from bidding on the 

aforesaid Contract as a result of a violation of any applicable provision of  720 ILCS 5/33E-1, et 

seq. (bid-rigging, bid rotation), and that no delinquent taxes are outstanding or otherwise due to 

the Illinois Department of Revenue in accordance with 65 ILCS 5/11 -42.1-1. 

CONTRACTOR: 

By: ________________________________ 

Title: _______________________________ 

 

SUBSCRIBED AND SWORN TO 
before me this ___ day _____________, 2015. 
 
_____________________________________ 
NOTARY PUBLIC 
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CERTIFICATE OF COMPLIANCE  
DRUG FREE WORKPLACE ACT 
OAK BROOK PARK DISTRICT 

TENNIS CENTER ROOF AND GUTTER REPAIR PROJECT 
______________________________________________________________________ 

 
 
_____________________, the Contractor under a certain Contract dated                       , 2015, 
with the Oak Brook Park District for the Tennis Center Roof and Gutter Repair Project, hereby 
certifies that said Contractor shall, as a condition of the aforesaid Contract, provide a drug free 
workplace by: 
 

A. Publishing a statement: 
 

1. Notifying employees that the unlawful manufacture, distribution, 
dispensation, possession, or use of a controlled substance, including cannabis, is 
prohibited at the Contractor's workplace or work site; 
 
2. Specifying the actions that will be taken against employees for violations 
of such prohibition. 
 
3. Notifying the employee that, as a condition of employment on such 
Contract, the employee will: 

 
a. Abide by the terms of the statement; and 
 
b. Notify the employer of any criminal drug statute conviction for a 

violation occurring in the workplace no later than 5 days after such 
conviction. 

 
B. Establishing a drug free awareness program to inform employees about: 

 
1. The dangers of drug abuse in the workplace; 
 
2. The Contractor's policy of maintaining a drug free workplace; 
 
3. Any available drug counseling, rehabilitation, and employee assistance 
programs; and 

 
4. The penalties that may be imposed upon employees for drug violations. 

 
C. Making it a requirement to give a copy of the statement required by subsection 

(A) to each employee engaged in the performance of the Contract and to post the 
statement in a prominent place in the workplace. 
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D. Notifying the Oak Brook Park District within 10 days after receiving notice under 
part (b) of paragraph (3) of subsection (A) from an employee or otherwise 
receiving actual notice of such conviction. 

 
E. Imposing a sanction on, or requiring the satisfactory participation in, a drug abuse 

assistance or rehabilitation program by an employee who is so convicted as 
required by paragraph (H) below. 

 
F. Assisting employees in selecting a course of action in the event drug counseling, 

treatment, and rehabilitation is required and indicating that a trained referral team 
is in place. 

 
G. Making a good faith effort to continue to maintain a drug free workplace 

throughout implementation of the foregoing. 
 
H. Employee sanctions and remedies.  The Contractor shall, within 30 days after 

receiving notice from an employee of a conviction of a violation of a criminal 
drug statute occurring in the workplace: 

 
1. Take appropriate personnel action against such employee up to and 
including termination; or 
 
2. Require the employee to satisfactorily participate in a drug abuse 
assistance or rehabilitation program approved for such purposes by a federal, state 
or local health, law enforcement, or other appropriate agency. 

 
CONTRACTOR: 
 
By: _________________________________                                                                      
 
Title: _________________________________                                                                    
 
SUBSCRIBED AND SWORN to 
before me this     ___ day of             _____, 2015 
 
_____________________________________ 
NOTARY PUBLIC  
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PREVAILING WAGE AFFIDAVIT 

OAK BROOK PARK DISTRICT 
TENNIS CENTER ROOF AND GUTTER REPAIR PROJECT 

 
 I, _________________________________(name of signatory), on oath hereby state and 

certify that ______________________________________ (name of Contractor), pursuant to a 

Contract dated ___________, 2015,  with the Oak Brook Park District for the Tennis Center 

Roof and Gutter Repair Project, has complied and will comply with all laws, including those 

relating to the employment of labor, the payment of the current general prevailing rate of hourly 

wages for each craft or type of worker or mechanic needed to execute the Contract or perform 

such work, and also the current general prevailing rate for legal holiday and overtime work, as 

ascertained by the Illinois Department of Labor for DuPage County, Illinois, and those prevailing 

rates are paid and shall be paid for each craft or type of worker or mechanic needed to execute 

the aforesaid Contract or to perform such work..   _____________________________ (name of 

Contractor) has also complied and will comply with all record keeping requirements established 

in the Prevailing Wage Act (820 ILCS 130/0.01, et seq). 

CONTRACTOR: 

By:_____________________________________ 

Title: ___________________________________ 

SUBSCRIBED AND SWORN TO BEFORE 
ME THIS _____ DAY OF _______________, 2015 
 
________________________________________ 
NOTARY PUBLIC 
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SUBSTANCE ABUSE PREVENTION CERTFICATE 

(820 ILCS 265/1, et seq.) 
OAK BROOK PARK DISTRICT 

TENNIS CENTER ROOF AND GUTTER REPAIR PROJECT 
 

 I, ___________________________(name of signatory), on oath hereby states and 

certifies that _____________________________ (name of Contractor), pursuant to a Contract 

dated ___________, 2015, with the Oak Brook Park District for the Tennis Center Roof and 

Gutter Repair Project, has complied and will comply with all laws relating to provision of a 

written program for prevention of substance abuse among employees and testing of employees 

for substance abuse, as provided in 820 ILCS 265/1, et seq.   

 

CONTRACTOR: 

By:_____________________________________ 

Title: ___________________________________ 

 
SUBSCRIBED AND SWORN TO BEFORE 
ME THIS _____ DAY OF _______________, 2015. 
 
________________________________________ 
NOTARY PUBLIC 
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Specifications for the Tennis Center Roof and Gutter Repair Project 

 
Contractor’s Supervision or Work and Reporting to Owner Required 

During the project execution contractor shall have a supervisor overseeing the project to ensure 
the work is completed in accordance with the specifications.  Although such supervisor is not 
required to make exhaustive or continuous on-site inspections to check the quality or quantity of 
the work on site, the supervisor will exercise professional skill, care and diligence in endeavoring 
to discover and promptly report to the Owner any defects or deficiencies in the work of the 
contractor or any subcontractors, or their respective agents or employees, or any other person 
performing any of the work for the Project.  On days of Work, the Supervisor shall report daily 
to the Owner the status of the Work. 

Base Bid 

Roof work 

1. Complete seaming of all standing seams roof panels in all areas 
2. Inspect all roof penetrations and seal as needed (already identified areas: gas pipe 

penetration by court # 8, chimney flashing, snow guard screw holes by court #5, flashing 
by court #5 north-east corner), inspect and seal as needed all flashing on parapet walls. 

3. Install approximately 470’ (all north courts #1-4 and south courts #5-8 ends plus 20 
panels at court #8 north) of S-5 ColorGard snow rails by manufacturer’s specifications to 
match existing roof color: 3 rows of assembly with a S-5-H or S-5-S clamp on every 
seam, 1 SnoClip per panel on the bottom row. 

4. A warranty of all areas of repair shall be provided by the contractor, including, but not 
limited to, areas immediately adjacent to such areas of repair.  Contractor shall document 
all areas of repair with specificity.  

Alternate 1: 

Gutters and downspouts work 

1. North side, courts 1-4: install new gutters ~230 ft (including above door #10) and 7 
pieces of 6”x6” downspouts (~ 20 feet long each) 

2. Practice wall area: fabricate and install new perforated gutter shield ~100 ft (including 
above door #10) to protect from balls going into the gutters 

3. Building entrance area including above building sign: install new gutters ~85 ft and 3 
pieces of 6”x6” downspouts (~ 20 feet long each) plus additional 10ft of downspout 
extension, install plastic snow guards in a 15 ft roof area 

4. Building entrance, west side after building sign: unclog and seal repair ~ 90ft of gutters 
and downspouts 



Page 38 

5. Back entrance: unclog and seal repair ~ 40ft of gutters and downspouts, install ~10ft of 
new gutters and add 8” buss bar hangers every 6 inches above the double doors. 

6. Concession stand area, west side: unclog and seal repair ~ 110ft of gutters and 
downspouts 

7. South side, court 5: install new gutters ~15 ft and 1 piece of 6”x6” downspout (~ 20 feet 
long) 

8. East side courts 5-8: unclog and seal repair ~ 200ft of gutters and downspouts 
9. South side, court 8: install new gutter ~15 ft and 1 piece of 6”x6” downspout (~ 20 feet 

long) 
10. Racquetball area, east side: unclog and seal repair ~ 130ft of gutters and downspouts 

All new gutters and downspouts should match existing roof color. All existing and new 
gutters should have all seams and end caps sealed, new and sealed gutters must be leak free 
guarantee for 1 year. 

 

Alternate 2: 

Limestone coping metal cap 

1. Install metal cap on limestone coping for a total of approximately ~450ft in 3 different 
areas: 

a. North/West, court 1 
b. South/West, court 5 
c. South/East, court 8 
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Provided on the next 5 pages are pictures of the identified roof areas to be sealed.  Contractor 
shall perform an inspection of the roof to determine other areas requiring repair.  Contractor shall 

specifically document all areas in which work was performed. 
 

 
Chimney Flashing Area 
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Flashing by Court 5 Area 
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Gas Pipe Penetration Area 
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Sample of Flashing by Parapet Walls 
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Snow Guard Screw Holes by Court 5 
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Bid Proposal Forms 
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BID PROPOSAL FORM 

OAK BROOK PARK DISTRICT 
TENNIS CENTER ROOF AND GUTTER REPAIR PROJECT 

 
TO:  Oak Brook Park District 
  1450 Forest Gate Road 
  Oak Brook, IL 60523 
 
FROM: ___________________________________   

  NAME OF BIDDER     
        
  ___________________________________ 
  STREET ADDRESS 
 
  ___________________________________ 
  CITY  STATE  ZIP 

  
  ___________________________________ 

 PHONE 
 
FOR:  Tennis Center Roof and Gutter Repair Project 

 
In accordance with the contract documents, said contract documents being: Instructions 

to Bidders; this Bid Proposal Form, including Alternates, the List of Subcontractors and the 
Bidder’s Reference List attached thereto, subject to the Owner’s acceptance of specified 
Alternates; the Specifications for the Tennis Center Roof and Gutter Repair Project; the 
Agreement Between Owner and Contractor; the General Conditions; the Certificate of 
Compliance (720 ILCS 5/33E-1, et seq. and 65 ILCS 5/11-42.1-1); the Certificate of  
Compliance Drug Free Workplace Act, the Prevailing Wage Affidavit; the Substance Abuse 
Prevention Certificate; and the Addenda, if any (none unless indicated here)__________, all as 
issued by the Oak Brook Park District (the "Contract Documents"), hereby proposes to perform 
all Work and supply and deliver all materials and equipment described in the Contract 
Documents.  Except as otherwise provided in the Specifications, the undersigned bidder hereby 
proposes to perform everything required to be performed; to provide and furnish all of the 
materials and equipment, and all transporting services required, and to perform the Work for the 
Oak Brook Park District Tennis Center Roof and Gutter Repair Project, as stated in the scope of 
work included in the Contract Documents, all in accordance with the aforementioned documents, 
and at the price stated hereinafter. 
 
The undersigned bidder declares that it has carefully examined the Contract Documents, and has 
inspected in detail the site where the Work is to be performed, familiarized itself as to the Work 
to be performed and the conditions under which it must be carried out; and understands that in 
making this Proposal it waives all right to plead any misunderstanding regarding the same. 
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The undersigned bidder agrees that, upon receipt of written notice of acceptance of its Proposal, 
it will furnish all required bonds and insurance, and will execute a Contract and commence 
performance of the Work as stated in the Contract Documents. 
 
The undersigned bidder declares that any and all prices stated in the Proposal include all taxes; 
costs of labor, materials, equipment, insurance, bonds, overhead and profit, and any and all other 
costs normal to doing business. 
 
The undersigned bidder declares that this Proposal shall remain in force for a period of sixty (60) 
days from the date of this Proposal. 
 
The undersigned bidder agrees to perform the Work awarded by the Park District based 
on the prices stated in this Bid Proposal, including Alternates, subject to the Park District’s 
selection of specified Alternates for award.   
          
The undersigned bidder hereby acknowledges the receipt of the following addenda (if any) 
distributed by the Park District. 
 

Addendum No. ______________ Date:_______________ 
Addendum No. ______________ Date:_______________ 

 
The Work shall be commenced upon execution of the Agreement by both parties.  The 
Contractor shall complete all Work on or before November 25, 2015, unless the time for 
performance of the Work is otherwise extended by agreement of the parties pursuant to the 
General Conditions.   
 
The undersigned bidder agrees that if this bid is accepted by the Park District, it will perform all 
Work in accordance with the requirements of the Contract.  
 
DATED THIS ________ DAY OF _________________, 2015. 
 
___________________________________  (a) Individual  (  ) 
Full Name of Bidder (Print)    (b) Partnership  (  ) 
         (c) Corporation (  ) 
Name and Title of Authorized Agent    
if Corporation or Partnership (Print):  ___________________________________ 
        ___________________________________ 
 
Full Name and Title of Bidder (Signature): ___________________________________  
       ___________________________________ 
 
Street Address, including City/State/Zip: ___________________________________ 
       ___________________________________ 
 
Email Address: ________________________  Phone #: __________________________ 
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Bid Proposal 

 
 
 

Base Bid Roof Work:   $_________________ 
 
Alternate 1  
Gutters and Downspouts Work: $_________________ per foot for installation 
 
      $_________________ per foot for unclog and seal repair 
 
      $_________________ total 
 
Alternate 2  
Limestone coping metal cap:  $_________________ per foot 
 
      $_________________ total 
 
 
 
 
 
 
 
 
 
Name of Bidder: ___________________________________________ 
 
Date: ___________________________________ 
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LIST OF SUBCONTRACTORS 
 

The bidder herewith submits a list of subcontractors for each trade relative to the Work to be 
performed under the Contract with the District, and agrees that if selected the Contractor, the 
bidder will promptly confer with the District’s agents on the question of which subcontractors 
the bidder proposes to use, including submission of their qualifications.  It is agreed that the 
District may substitute for any proposed subcontractor another subcontractor for the trade against 
whose standing and ability the bidder makes no objection in writing, and the bidder will use all 
such finally selected subcontractors at the amount named in their respective subcontracts, and be 
in every way responsible for them and their work as if they had been originally named in the Bid 
Proposal, the unit, total and alternate Contract prices being adjusted accordingly. 
 
Subcontractor Name & Address     Classification of Work      Amount of Subcontract 
 
1.   
   
   
2.   
   
   
3.   
   
   
4.   
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BIDDER’S REFERENCE LIST 
 

Each bidder must list the name, address, phone number and project name for at least three (3) 
projects of similar scope and complexity as the Tennis Court Roof and Gutter Repair Project. 
 
1. ________________________________________________________________________ 
 Name of Park District, School District, Municipality or Business 
 
 ________________________________________________________________________ 
 Contact Person 
 
 ________________________________________________________________________ 
 Phone Number     E-Mail 
 
 ________________________________________________________________________ 
 Description of Work performed 
 
2. ________________________________________________________________________ 
 Name of Park District, School District, Municipality or Business 
 
 ________________________________________________________________________ 
 Contact Person 
 
 ________________________________________________________________________ 
 Phone Number     E-Mail 
 
 ________________________________________________________________________ 
 Description of Work performed 
 
3. ________________________________________________________________________ 
 Name of Park District, School District, Municipality or Business 
 
 ________________________________________________________________________ 
 Contact Person 
 
 ________________________________________________________________________ 
 Phone Number     E-Mail 
 
 ________________________________________________________________________ 
 Description of Work performed 
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WAIVER AND RELEASE OF LIABILITY FOR SITE VISIT DURING  

MANDATORY PREBID MEETING 
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WAIVER AND RELEASE OF LIABILITY FOR SITE VISIT DURING MANDATORY 
PREBID MEETING, OCTOBER 1, 2015, 11:00 A.M. 

 
 WHEREAS, the Oak Brook Park District (the “District”) is a public entity in Illinois and 
has promulgated a “Tennis Center Roof and Gutter Repair Project Bid Packet” for which bids 
will be opened on October 8, 2015 at 11:00 a.m. at the District’s Family Recreation Center at 
1450 Forest Gate Road, Oak Brook, Illinois; and   
 
 WHEREAS, the District is requiring potential bidders for the work involved in the Tennis 
Center Roof and Gutter Repair Project (the “Project”) to participate in a mandatory site visit and 
bid specifications discussion meeting (the “Site Visit”), so that such potential bidders can better 
understand the work involved in the Project and present reasonable proposals for the Project; 
provided that the District will not undertake to assume the risk of any liabilities to any potential 
bidder or to any third party, by virtue of any actions of any such potential bidder or the District 
during such Site Visit; and 
 

WHEREAS, the undersigned potential bidder (the “Bidder”) intends to participate in the 
Site Visit, and acknowledges that there are possible risks and dangers associated with walking on 
the roof, and with its participation in the Site Visit, and the Bidder agrees to assume such risks and 
dangers on the terms and conditions herein set forth, in consideration of the opportunity to 
understand the scope of the work involved in the Project and be able to present a reasonable 
proposal to the District for such work,  
 
 NOW, THEREFORE, in consideration of the District allowing the Bidder to participate 
in the Site Visit, the Bidder hereby agrees to the following terms and conditions: 
 
 A. That the Bidder will participate in the Site Visit as scheduled in the Invitation to Bid 
provided by the District, and will not seek to view the roof of the District’s Tennis Center at any 
other time. 
 
 B. That the Bidder will remain with the group participating in the Site Visit and under 
the supervision of the District employee conducting the Site Visit, shall follow the instructions of 
the District employee conducting the Site Visit, and shall use all due care in any actions taken by 
the Bidder during the Site Visit, and under no circumstances shall the Bidder place himself/herself 
or other participants in the Site Visit in a position where he/she or any such person would be in 
danger of bodily harm.   
 
 C.  That the Bidder shall indemnify, defend and hold harmless the District, its officers, 
agents and employees, from and against any and all loss, liability, personal injury, property damage, 
claim, cost or expense, including attorneys' fees, which may be incurred directly or indirectly as a 
result of the participation of the Bidder in the Site Visit, and hereby releases and covenants and 
agrees not to sue the District or any of its officers, agents or employees for any such loss, liability 
personal injury, property damage, claim, cost or expense, including attorneys’ fees, which may be 
suffered or incurred by the Bidder by reason of the actions of the District or its officers, agents and 
employees, or any other Site Visit participant.   
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 D. That nothing herein contained shall confer any rights on the Bidder or any third 
party or on the heirs or personal representatives of the Bidder. 
 
 Should any section, paragraph, clause, sentence or provision of this waiver be adjudged by a 
court of competent jurisdiction to be invalid, such decision shall not affect, impair, invalidate or 
nullify the validity of the remainder of this waiver as a whole, or any part thereof, other than the part 
so adjudged to be invalid. 
 
 This waiver shall be binding on and inure to the benefit of the heirs, executors, 
administrators, successors and assigns of the respective parties hereto. 
 
Dated this     day of                   _____ , 2015. 
 
________________________________________________________________________ 
Name 
             
Company Name 
 
             
Address 
 
             
City       State   Zip 
 
             
Phone #      Email Address 
 
SUBSCRIBED AND SWORN TO 
BEFORE ME THIS _____ DAY 
OF                 , 2015. 
 
        
Notary Public 
 
 
 
Accepted: 
Oak Brook Park District 
 
By: __________________________________________ 
 Executive Director                                   
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AGREEMENT BETWEEN THE OAK BROOK PARK DISTRICT AND  

(NAME OF CONTRACTOR) FOR THE  
TENNIS CENTER ROOF AND GUTTER REPAIR PROJECT 

______________________________________________________________________________ 
 
THIS AGREEMENT, made the ________day of _________, 2015, by and between the Oak 
Brook Park District (the "Owner") and (name of contractor) (the “Contractor”),  
 
 WITNESSETH:  
 
The Contractor and the Owner, for the consideration stated herein, agree as follows: 
 
ARTICLE I: SCOPE OF WORK 
 
The Contractor shall perform all Work required to be performed, and shall provide and furnish 
all labor, materials, plant, tools, equipment, and other necessary apparatus and all transportation 
services required to complete all the Work required for the Tennis Center Roof and Gutter 
Repair Project for the Owner (the "Project"), all in strict accordance with the Contract 
Documents, as identified in Article V of this Agreement, which Contract Documents are made a 
part of this Agreement; and the Contractor shall do everything required by this Agreement and 
other documents constituting a part thereof. 
 
ARTICLE II: TIME OF COMMENCEMENT AND COMPLETION 
 
The Work under this Agreement shall be commenced upon execution of this Agreement by both 
parties hereto.  The Contractor shall complete all Work on or before November 25, 2015, unless 
the time for performance of the Work is otherwise extended by agreement of the parties pursuant 
to the General Conditions.  
 
ARTICLE III: THE CONTRACT PRICE 
 
The Owner will pay and said Contractor agrees to accept the Contract Price of (state contract 
price), as full compensation for furnishing all the materials, for doing all Work contemplated and 
specified in this Agreement, for all loss or damage arising out of the nature of the Work or from 
any action of the elements or from any unforeseen difficulties which may be encountered in the 
prosecution of the same, for all risks of every description connected with the Work, and for well 
and faithfully completing the Work, and the whole thereof, in full compliance with the Contract 
Documents, as identified in Article V of this Agreement, and within the time stated in Article II 
of this Agreement.   
 
ARTICLE IV: PAYMENT 
 
Partial payment, acceptance, and final payment is to be made to the Contractor in accordance 
with and subject to the provisions embodied in the General Conditions, which are made a part of 
this Agreement.  
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ARTICLE V: COMPONENT PARTS OF THIS AGREEMENT 
 
This Agreement consists of the following component parts (the "Contract Documents"), all of 
which are as fully a part of this Agreement as if herein set out verbatim, or if not attached, as if 
attached hereto: 
 

1. Addenda, if any (none unless indicated here)__________ 
2. Instructions to Bidders 
3. Contractor's Bid Proposal dated ____________, 2015, including 

Alternates, the List of Subcontractors and the Bidder’s Reference List 
attached thereto, subject to Owner’s acceptance of specific Alternates. 

4. This Form of Agreement 
5. Certificate of Compliance (720 ILCS 5/33E-1, et seq. and 65 ILCS 5/11-

42.1-1), Certificate of Compliance Drug Free Workplace Act, Prevailing 
Wage Affidavit, Substance Abuse Prevention Certificate 

6. General Conditions 
7. Specifications for the Tennis Center Roof and Gutter Repair Project 

 
If there are any inconsistencies in the Contract Documents that are not clarified by an 
Addendum, the better quality or greater quantity shall be provided in accordance with the 
interpretation of the Owner's representative. 
 
ARTICLE VI: COMPLIANCE WITH LAWS AND REGULATIONS 
 
The Contractor shall comply with all applicable laws, regulations and rules promulgated by a 
Federal, State, County, Municipal or other governmental unit or regulatory body which are now 
in effect or which may be in effect during the performance of the work.  Included with the scope 
of the laws, regulations and rules referred to in this paragraph but in no way to operate as a 
limitation, are all forms of traffic regulations, public utility and Intrastate and Interstate 
Commerce Commission regulations, Workers Compensation Laws, Prevailing Wage Laws, the 
Substance Abuse Prevention on Public Works Projects Act, the Social Security Act of the 
Federal Government and any of its titles, the Illinois Human Rights Act and regulations, EEOC 
statutory provisions and rules and regulations, OSHA statutory provisions and rules and 
regulations, and State and Federal EPA statutory provisions and rules and regulations. 
 
ARTICLE VII: MISCELLANEOUS PROVISIONS 
 
The Contractor shall have full control of the ways and means of performing the Work which is 
the subject of this Agreement, and the Contractor, its employees, representatives or 
subcontractors shall, in no sense, be deemed employees of the Owner, it being specifically 
agreed that with respect to the Owner, the Contractor and any party employed by the Contractor 
bears the relationship of an independent contractor.  
 
The Contractor shall not assign, sublet or transfer any interest in this Agreement without written 
consent of the Owner.  The Owner shall be entitled to approve all subcontractors.  Nothing 
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contained in the Contract Documents shall create a contractual relationship between the Owner 
and any third party; however, it is understood and agreed that the Owner is an intended third-
party beneficiary of all contracts, subcontracts, purchase orders and other agreements between 
the Contractor and third parties.  The Contractor shall incorporate the obligations of this 
Agreement in its respective subcontracts, supply agreements and purchase orders. 
 
The Contractor shall furnish any required affidavit or certificate, in connection with the Work 
covered by this Agreement as provided by law.   
 
The parties hereto agree that the governing law for this Agreement shall be the laws of the State 
of Illinois, and that jurisdiction for any disputes between them shall be proper only in the Circuit 
Court for the 18th Judicial Circuit, DuPage County, Illinois. 
 
IN WITNESS WHEREOF, the parties hereto have executed this Agreement the day and year 
first written above. 
 

 
OWNER: 
OAK BROOK PARK DISTRICT 

 
By:_________________________________ 

Its President 
 

Attest:______________________________ 
Its Secretary 

 
 
 
 
 
CONTRACTOR: 
(NAME OF CONTRACTOR HERE) 

 
By:_________________________________ 
 (Print name of signatory and title) 

 
 
Attest:______________________________ 

Its Secretary 
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PREVAILING WAGE 
 
 
 

All bidders must comply with applicable Illinois law requiring the payment of prevailing wages 
to all laborers, workers and mechanics, as determined by the Illinois Department of Labor.  All 
bidders must comply with the Illinois statutory requirements regarding labor, including equal 
employment opportunity laws. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 









Cook County Prevailing Wage for July 2015

(See explanation of column headings at bottom of wages)

Trade Name           RG TYP C Base   FRMAN M-F>8  OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        ALL   39.400 39.950 1.5   1.5 2.0 13.98 10.72 0.000 0.500  
ASBESTOS ABT-MEC        BLD   36.340 38.840 1.5   1.5 2.0 11.47 10.96 0.000 0.720  
BOILERMAKER             BLD   47.070 51.300 2.0   2.0 2.0 6.970 18.13 0.000 0.400  
BRICK MASON             BLD   43.780 48.160 1.5   1.5 2.0 10.05 14.43 0.000 1.030  
CARPENTER               ALL   44.350 46.350 1.5   1.5 2.0 11.79 16.39 0.000 0.630  
CEMENT MASON            ALL   43.750 45.750 2.0   1.5 2.0 13.05 14.45 0.000 0.480  
CERAMIC TILE FNSHER     BLD   36.810  0.000 1.5   1.5 2.0 10.55 9.230 0.000 0.770  
COMM. ELECT.            BLD   40.000 42.800 1.5   1.5 2.0 8.670 12.57 1.100 0.750  
ELECTRIC PWR EQMT OP    ALL   46.100 51.100 1.5   1.5 2.0 10.76 14.87 0.000 0.460  
ELECTRIC PWR GRNDMAN    ALL   37.050 52.500 1.5   2.0 2.0 8.630 12.28 0.000 0.370  
ELECTRIC PWR LINEMAN    ALL   47.500 52.500 1.5   2.0 1.5 11.06 15.75 0.000 0.480  
ELECTRICIAN             ALL   45.000 48.000 1.5   1.5 2.0 13.83 15.27 0.000 1.000  
ELEVATOR CONSTRUCTOR    BLD   50.800 57.150 2.0   2.0 2.0 13.57 14.21 4.060 0.600  
FENCE ERECTOR           ALL   37.340 39.340 1.5   1.5 2.0 13.05 12.06 0.000 0.300  
GLAZIER                 BLD   40.500 42.000 1.5   2.0 2.0 13.14 16.99 0.000 0.940  
HT/FROST INSULATOR      BLD   48.450 50.950 1.5   1.5 2.0 11.47 12.16 0.000 0.720  
IRON WORKER             ALL   44.200 46.200 2.0   2.0 2.0 13.65 21.14 0.000 0.350  
LABORER                 ALL   39.200 39.950 1.5   1.5 2.0 13.98 10.72 0.000 0.500  
LATHER                  ALL   44.350 46.350 1.5   1.5 2.0 11.79 16.39 0.000 0.630  
MACHINIST               BLD   45.350 47.850 1.5   1.5 2.0 7.260 8.950 1.850 0.000  
MARBLE FINISHERS        ALL   32.400 34.320 1.5   1.5 2.0 10.05 13.75 0.000 0.620  
MARBLE MASON            BLD   43.030 47.330 1.5   1.5 2.0 10.05 14.10 0.000 0.780  
MATERIAL TESTER I       ALL   29.200  0.000 1.5   1.5 2.0 13.98 10.72 0.000 0.500  
MATERIALS TESTER II     ALL   34.200  0.000 1.5   1.5 2.0 13.98 10.72 0.000 0.500  
MILLWRIGHT              ALL   44.350 46.350 1.5   1.5 2.0 11.79 16.39 0.000 0.630  
OPERATING ENGINEER      BLD 1 48.100 52.100 2.0   2.0 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      BLD 2 46.800 52.100 2.0   2.0 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      BLD 3 44.250 52.100 2.0   2.0 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      BLD 4 42.500 52.100 2.0   2.0 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      BLD 5 51.850 52.100 2.0   2.0 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      BLD 6 49.100 52.100 2.0   2.0 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      BLD 7 51.100 52.100 2.0   2.0 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      FLT 1 53.600 53.600 1.5   1.5 2.0 17.10 11.80 1.900 1.250  
OPERATING ENGINEER      FLT 2 52.100 53.600 1.5   1.5 2.0 17.10 11.05 1.900 1.250  
OPERATING ENGINEER      FLT 3 46.400 53.600 1.5   1.5 2.0 17.10 11.80 1.900 1.250  
OPERATING ENGINEER      FLT 4 38.550 53.600 1.5   1.5 2.0 17.10 11.80 1.900 1.250  
OPERATING ENGINEER      FLT 5 55.100 53.600 1.5   1.5 2.0 17.10 11.80 1.900 1.250  
OPERATING ENGINEER      FLT 6 35.000 35.000 1.5   1.5 2.0 16.60 11.05 1.900 1.250  
OPERATING ENGINEER      HWY 1 46.300 50.300 1.5   1.5 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      HWY 2 45.750 50.300 1.5   1.5 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      HWY 3 43.700 50.300 1.5   1.5 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      HWY 4 42.300 50.300 1.5   1.5 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      HWY 5 41.100 50.300 1.5   1.5 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      HWY 6 49.300 50.300 1.5   1.5 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      HWY 7 47.300 50.300 1.5   1.5 2.0 17.55 12.65 1.900 1.250  
ORNAMNTL IRON WORKER    ALL   45.000 47.500 2.0   2.0 2.0 13.55 17.94 0.000 0.650  
PAINTER                 ALL   41.750 46.500 1.5   1.5 1.5 11.50 11.10 0.000 0.770  
PAINTER SIGNS           BLD   33.920 38.090 1.5   1.5 1.5 2.600 2.710 0.000 0.000  
PILEDRIVER              ALL   44.350 46.350 1.5   1.5 2.0 11.79 16.39 0.000 0.630  
PIPEFITTER              BLD   46.000 49.000 1.5   1.5 2.0 9.000 15.85 0.000 1.780  
PLASTERER               BLD   43.430 46.040 1.5   1.5 2.0 13.05 14.43 0.000 1.020  
PLUMBER                 BLD   46.650 48.650 1.5   1.5 2.0 13.18 11.46 0.000 0.880  
ROOFER                  BLD   41.000 44.000 1.5   1.5 2.0 8.280 10.54 0.000 0.530  
SHEETMETAL WORKER       BLD   42.230 45.610 1.5   1.5 2.0 10.53 20.68 0.000 0.720  
SIGN HANGER             BLD   31.310 33.810 1.5   1.5 2.0 4.850 3.280 0.000 0.000  
SPRINKLER FITTER        BLD   49.200 51.200 1.5   1.5 2.0 11.75 9.650 0.000 0.550  
STEEL ERECTOR           ALL   42.070 44.070 2.0   2.0 2.0 13.45 19.59 0.000 0.350  
STONE MASON             BLD   43.780 48.160 1.5   1.5 2.0 10.05 14.43 0.000 1.030  
SURVEY WORKER        ->NOT IN EFFECT    ALL   37.000 37.750 1.5   1.5 2.0 12.97 9.930 0.000 0.500  
TERRAZZO FINISHER       BLD   38.040  0.000 1.5   1.5 2.0 10.55 11.22 0.000 0.720  
TERRAZZO MASON          BLD   41.880 44.880 1.5   1.5 2.0 10.55 12.51 0.000 0.940  
TILE MASON              BLD   43.840 47.840 1.5   1.5 2.0 10.55 11.40 0.000 0.990  
TRAFFIC SAFETY WRKR     HWY   32.750 34.350 1.5   1.5 2.0 6.550 6.450 0.000 0.500  
TRUCK DRIVER         E  ALL 1 35.480 35.680 1.5   1.5 2.0 8.350 10.50 0.000 0.150  
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TRUCK DRIVER         E  ALL 2 34.100 34.500 1.5   1.5 2.0 8.150 8.500 0.000 0.150  
TRUCK DRIVER         E  ALL 3 34.300 34.500 1.5   1.5 2.0 8.150 8.500 0.000 0.150  
TRUCK DRIVER         E  ALL 4 34.500 34.500 1.5   1.5 2.0 8.150 8.500 0.000 0.150  
TRUCK DRIVER         W  ALL 1 35.600 35.800 1.5   1.5 1.5 8.250 9.140 0.000 0.150  
TRUCK DRIVER         W  ALL 2 32.700 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.000  
TRUCK DRIVER         W  ALL 3 32.900 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.000  
TRUCK DRIVER         W  ALL 4 33.100 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.000  
TUCKPOINTER             BLD   43.800 44.800 1.5   1.5 2.0 8.280 13.49 0.000 0.670  

Legend:  RG (Region) 
TYP  (Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers) 
C  (Class) 
Base (Base Wage Rate) 
FRMAN (Foreman Rate) 
M-F>8 (OT required for any hour greater than 8 worked each day, Mon through Fri. 
OSA  (Overtime (OT) is required for every hour worked on Saturday) 
OSH  (Overtime is required for every hour worked on Sunday and Holidays) 
H/W  (Health & Welfare Insurance) 
Pensn (Pension) 
Vac (Vacation) 
Trng (Training) 

Explanations

COOK COUNTY 

The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial Day, 
Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and 
Veterans Day in some classifications/counties.  Generally, any of 
these holidays which fall on a Sunday is celebrated on the following 
Monday.  This then makes work performed on that Monday payable at the 
appropriate overtime rate for holiday pay. Common practice in a given 
local may alter certain days of celebration.  If in doubt, please 
check with IDOL. 

TRUCK DRIVERS (WEST) - That part of the county West of Barrington 
Road. 

EXPLANATION OF CLASSES 

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes,  ducts, and boilers, where the mechanical 
systems are to remain. 

CERAMIC TILE FINISHER 

The grouting, cleaning, and polishing of all classes of tile, whether 
for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable 
tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in 
tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor 
surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished 
interior or exterior.  The mixing of all setting mortars including but 
not limited to thin-set mortars, epoxies, wall mud, and any other 
sand and cement mixtures or adhesives when used in the preparation, 
installation, repair, or maintenance of tile and/or similar materials. 
The handling and unloading of all sand, cement, lime, tile, 
fixtures, equipment, adhesives, or any other materials to be used in 
the preparation, installation, repair, or maintenance of tile and/or 
similar materials.  Ceramic Tile Finishers shall fill all joints and 
voids regardless of method on all tile work, particularly and 
especially after installation of said tile work.  Application of any 
and all protective coverings to all types of tile installations 
including, but not be limited to, all soap compounds, paper products, 
tapes, and all polyethylene coverings, plywood, masonite, cardboard, 
and any new type of products that may be used to protect tile 
installations, Blastrac equipment, and all floor scarifying equipment 
used in preparing floors to receive tile.  The clean up and removal of 
all waste and materials.  All demolition of existing tile floors and 
walls to be re-tiled. 

COMMUNICATIONS ELECTRICIAN 

Installation, operation, inspection, maintenance, repair and service 
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of radio, television, recording, voice sound vision production and 
reproduction, telephone and telephone interconnect, facsimile, data 
apparatus, coaxial, fibre optic and wireless equipment, appliances and 
systems used for the transmission and reception of signals of any 
nature, business, domestic, commercial, education, entertainment, and 
residential purposes, including but not limited to, communication and 
telephone, electronic and sound equipment, fibre optic and data 
communication systems, and the performance of any task directly 
related to such installation or service whether at new or existing 
sites, such tasks to include the placing of wire and cable and 
electrical power conduit or other raceway work within the equipment 
room and pulling wire and/or cable through conduit and the 
installation of any incidental conduit, such that the employees 
covered hereby can complete any job in full. 

MARBLE FINISHER 

Loading and unloading trucks, distribution of all materials (all 
stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all material that may be 
needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if 
damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters 
cutting, use of tub saw or any other saw needed for preparation of 
material, drilling of holes for wires that anchor material set by 
setters, mixing up of molding plaster for installation of material, 
mixing up thin set for the installation of material, mixing up of sand 
to cement for the installation of material and such other work as may 
be required in helping a Marble Setter in the handling of all 
material in the erection or installation of interior marble, slate, 
travertine, art marble, serpentine, alberene stone, blue stone, 
granite and other stones (meaning as to stone any foreign or domestic 
materials as are specified and used in building interiors and 
exteriors and customarily known as stone in the trade), carrara, 
sanionyx, vitrolite and similar opaque glass and the laying of all 
marble tile, terrazzo tile, slate tile and precast tile, steps, risers 
treads, base, or any other materials that may be used as substitutes 
for any of the aforementioned materials and which are used on interior 
and exterior which are installed in a similar manner. 

MATERIAL TESTER I:  Hand coring and drilling for testing of materials; 
field inspection of uncured concrete and asphalt. 

MATERIAL TESTER II:  Field inspection of welds, structural steel, 
fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting 
proportions of bituminous mixtures. 

OPERATING ENGINEER - BUILDING 

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with 
Caisson Attachment; Batch Plant; Benoto (requires Two Engineers); 
Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; 
Combination Back Hoe Front End-loader Machine; Compressor and Throttle 
Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete 
Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete 
Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; 
Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes, 
Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider 
Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; 
Formless Curb and Gutter Machine; Grader, Elevating; Grouting 
Machines; Heavy Duty Self-Propelled Transporter or Prime Mover; 
Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, 
Elevators, outside type rack and pinion and similar machines; Hoists, 
One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic 
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); 
Locomotives, All; Motor Patrol; Lubrication Technician; Manipulators; 
Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump 
Cretes Dual Ram; Pump Cretes: Squeeze Cretes-Screw Type Pumps; Gypsum 
Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; 
Scoops - Tractor Drawn; Slip-Form Paver; Straddle Buggies; Operation 
of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; 
Trenching Machines. 

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete 
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; 
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, 
Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; 
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); 
Rock Drill (Truck Mounted); Rollers, All; Steam Generators; Tractors, 
All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame. 

Class 3. Air Compressor; Combination Small Equipment Operator; 
Generators; Heaters, Mechanical; Hoists, Inside Elevators (remodeling 
or renovation work); Hydraulic Power Units (Pile Driving, Extracting, 
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and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300 
ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); 
Winches, 4 Small Electric Drill Winches. 

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick 
Forklift. 

Class 5. Assistant Craft Foreman. 

Class 6. Gradall. 

Class 7. Mechanics; Welders. 

OPERATING ENGINEERS - HIGHWAY CONSTRUCTION 

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt 
Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar 
type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast 
Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix 
Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe 
Bucket or over or with attachments); Concrete Breaker (Truck 
Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete 
Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower 
Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; 
Derricks, All; Derrick Boats; Derricks, Traveling; Dredges; 
Elevators, Outside type Rack & Pinion and Similar Machines; Formless 
Curb and Gutter Machine; Grader, Elevating; Grader, Motor Grader, 
Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard 
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy 
Duty Self-Propelled Transporter or Prime Mover; Hydraulic Backhoes; 
Backhoes with shear attachments up to 40' of boom reach; Lubrication 
Technician; Manipulators; Mucking Machine; Pile Drivers and Skid Rig; 
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid 
Rig; Rock Drill - Truck Mounted; Rock/Track Tamper; Roto Mill 
Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck 
Mounted); Straddle Buggies; Hydraulic Telescoping Form (Tunnel); 
Operation of Tieback Machine;  Tractor Drawn Belt Loader; Tractor 
Drawn Belt Loader (with attached pusher - two engineers); Tractor with 
Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; 
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole 
Drills (Tunnel Shaft); Underground Boring and/or Mining Machines 5 
ft. in diameter and over tunnel, etc; Underground Boring and/or Mining 
Machines under 5 ft. in diameter; Wheel Excavator; Widener (APSCO). 

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; 
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front 
Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with 
attachments); Compressor and Throttle Valve; Compressor, Common 
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding 
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. 
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, 
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck 
Cars (Haglund or Similar Type); Drills, All; Finishing Machine - 
Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging 
Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro 
Excavating (excluding hose work); Laser Screed; All Locomotives, 
Dinky; Off-Road Hauling Units (including articulating) Non 
Self-Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type 
Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary Snow Plows; 
Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; 
Spreader - Chip - Stone, etc.; Scraper - Single/Twin Engine/Push and 
Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors 
pulling attachments, Sheeps Foot, Disc, Compactor, etc.; Tug Boats. 

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; 
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over); 
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; 
Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All 
Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe 
Jacking Machines; Post-Hole Digger; Power Saw, Concrete Power Driven; 
Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam 
Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats; 
Tamper-Form-Motor Driven. 

Class 4. Air Compressor; Combination - Small Equipment Operator; 
Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic 
Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All 
(1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300 
ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding 
Machines (2 through 5); Winches, 4 Small Electric Drill Winches. 

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers. 

Class 6. Field Mechanics and Field Welders 

Class 7. Dowell Machine with Air Compressor; Gradall and machines of 
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like nature. 

OPERATING ENGINEER - FLOATING 

Class 1.  Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer; 
Engineer (Hydraulic Dredge). 

Class 2.  Crane/Backhoe Operator; Boat Operator with towing 
endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic Dredge); 
Leverman (Hydraulic Dredge); Diver Tender. 

Class 3.  Deck Equipment Operator, Machineryman, Maintenance of Crane 
(over 50 ton capacity) or Backhoe (115,000 lbs. or more); Tug/Launch 
Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall, 
Slip/Dock, or Scow, Deck Machinery, etc. 

Class 4.  Deck Equipment Operator, Machineryman/Fireman (4 Equipment 
Units or More); Off Road Trucks; Deck Hand, Tug Engineer, Crane 
Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000 
pounds or less); Assistant Tug Operator. 

Class 5.  Friction or Lattice Boom Cranes. 

Class 6. ROV Pilot, ROV Tender 

SURVEY WORKER - Operated survey equipment including data collectors, 
G.P.S. and robotic instruments, as well as conventional levels and 
transits. 

TERRAZZO FINISHER 

The handling of sand, cement, marble chips, and all other materials 
that may be used by the Mosaic Terrazzo Mechanic, and the mixing, 
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and 
Terrazzo work, floors, base, stairs, and wainscoting by hand or 
machine, and in addition, assisting and aiding Marble, Masonic, and 
Terrazzo Mechanics. 

TRAFFIC SAFETY 

Work associated with barricades, horses and drums used to reduce lane 
usage on  highway work, the installation and removal of temporary lane 
markings, and the installation and removal of  temporary road signs. 

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST 

Class 1.  Two or three Axle Trucks.  A-frame Truck when used for 
transportation purposes; Air Compressors  and Welding Machines, 
including those pulled by cars, pick-up trucks and tractors; 
Ambulances; Batch Gate  Lockers; Batch Hopperman; Car and Truck 
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics 
Helpers and Greasers; Oil Distributors 2-man operation; Pavement 
Breakers; Pole Trailer, up to  40 feet; Power Mower Tractors; 
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation; 
Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled 
Dumpman; and Truck Drivers hauling  warning lights, barricades, and 
portable toilets on the job site. 

Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; 
Dumpsters, Track Trucks, Euclids, Hug  Bottom Dump Turnapulls or 
Turnatrailers when pulling other than self-loading equipment or 
similar  equipment under 16 cubic yards; Mixer Trucks under 7 yards; 
Ready-mix Plant Hopper Operator, and  Winch Trucks, 2 Axles. 

Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; 
Dumpsters, Track Trucks, Euclids,  Hug Bottom Dump Turnatrailers or 
turnapulls when pulling other than self-loading equipment or similar 
equipment over 16 cubic yards; Explosives and/or Fission Material 
Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; 
Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole 
and  Expandable Trailers hauling material over 50 feet long; Slurry 
trucks, 1-man operation; Winch trucks, 3  axles or more; 
Mechanic--Truck Welder and Truck Painter. 

Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted 
crane trucks with hoist and accessories;  Foreman; Master Mechanic; 
Self-loading equipment like P.B. and trucks with scoops on the front. 

Other Classifications of Work: 

For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions  which are 
available.  If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such  rate being deemed to exist by reference in 
this document.  If no neighboring county rate applies  to the task, 
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the Department shall undertake a special determination, such special 
determination being then  deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed,  please contact IDOL at 217-782-1710 for wage rates or 
clarifications. 

LANDSCAPING 

Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.   The work performed by 
landscape plantsman and landscape laborer is covered by the existing 
classification  of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is covered  by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of  size of truck driven) is 
covered by the classifications of truck driver. 

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II 

Notwithstanding the difference in the classification title, the 
classification entitled "Material Tester I" involves the same job 
duties as the classification entitled "Material Tester/Inspector I". 
Likewise, the classification entitled "Material Tester II" involves 
the same job duties as the classification entitled "Material 
Tester/Inspector II". 
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Du Page County Prevailing Wage for July 2015

(See explanation of column headings at bottom of wages)

Trade Name           RG TYP C Base   FRMAN M-F>8  OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        ALL   39.400 39.950 1.5   1.5 2.0 13.98 10.72 0.000 0.500  
ASBESTOS ABT-MEC        BLD   36.340 38.840 1.5   1.5 2.0 11.47 10.96 0.000 0.720  
BOILERMAKER             BLD   47.070 51.300 2.0   2.0 2.0 6.970 18.13 0.000 0.400  
BRICK MASON             BLD   43.780 48.160 1.5   1.5 2.0 10.05 14.43 0.000 1.030  
CARPENTER               ALL   44.350 46.350 1.5   1.5 2.0 11.79 16.39 0.000 0.630  
CEMENT MASON            ALL   43.750 45.750 2.0   1.5 2.0 13.05 14.45 0.000 0.480  
CERAMIC TILE FNSHER     BLD   36.810  0.000 1.5   1.5 2.0 10.55 9.230 0.000 0.770  
COMMUNICATION TECH      BLD   32.650 34.750 1.5   1.5 2.0 9.550 15.16 1.250 0.610  
ELECTRIC PWR EQMT OP    ALL   37.890 51.480 1.5   1.5 2.0 5.000 11.75 0.000 0.380  
ELECTRIC PWR EQMT OP    HWY   39.220 53.290 1.5   1.5 2.0 5.000 12.17 0.000 0.390  
ELECTRIC PWR GRNDMAN    ALL   29.300 51.480 1.5   1.5 2.0 5.000 9.090 0.000 0.290  
ELECTRIC PWR GRNDMAN    HWY   30.330 53.290 1.5   1.5 2.0 5.000 9.400 0.000 0.300  
ELECTRIC PWR LINEMAN    ALL   45.360 51.480 1.5   1.5 2.0 5.000 14.06 0.000 0.450  
ELECTRIC PWR LINEMAN    HWY   46.950 53.290 1.5   1.5 2.0 5.000 14.56 0.000 0.470  
ELECTRIC PWR TRK DRV    ALL   30.340 51.480 1.5   1.5 2.0 5.000 9.400 0.000 0.300  
ELECTRIC PWR TRK DRV    HWY   31.400 53.290 1.5   1.5 2.0 5.000 9.730 0.000 0.310  
ELECTRICIAN             BLD   38.160 41.980 1.5   1.5 2.0 9.550 18.29 4.680 0.680  
ELEVATOR CONSTRUCTOR    BLD   50.800 57.150 2.0   2.0 2.0 13.57 14.21 4.060 0.600  
FENCE ERECTOR        NE ALL   37.340 39.340 1.5   1.5 2.0 13.05 12.06 0.000 0.300  
FENCE ERECTOR        W  ALL   45.060 48.660 2.0   2.0 2.0 10.52 20.76 0.000 0.700  
GLAZIER                 BLD   40.500 42.000 1.5   2.0 2.0 13.14 16.99 0.000 0.940  
HT/FROST INSULATOR      BLD   48.450 50.950 1.5   1.5 2.0 11.47 12.16 0.000 0.720  
IRON WORKER          E  ALL   44.200 46.200 2.0   2.0 2.0 13.65 21.14 0.000 0.350  
IRON WORKER          W  ALL   45.060 48.660 2.0   2.0 2.0 10.52 20.76 0.000 0.700  
LABORER                 ALL   39.200 39.950 1.5   1.5 2.0 13.98 10.72 0.000 0.500  
LATHER                  ALL   44.350 46.350 1.5   1.5 2.0 11.79 16.39 0.000 0.630  
MACHINIST               BLD   45.350 47.850 1.5   1.5 2.0 7.260 8.950 1.850 0.000  
MARBLE FINISHERS        ALL   32.400 34.320 1.5   1.5 2.0 10.05 13.75 0.000 0.620  
MARBLE MASON            BLD   43.030 47.330 1.5   1.5 2.0 10.05 14.10 0.000 0.780  
MATERIAL TESTER I       ALL   29.200  0.000 1.5   1.5 2.0 13.98 10.72 0.000 0.500  
MATERIALS TESTER II     ALL   34.200  0.000 1.5   1.5 2.0 13.98 10.72 0.000 0.500  
MILLWRIGHT              ALL   44.350 46.350 1.5   1.5 2.0 11.79 16.39 0.000 0.630  
OPERATING ENGINEER      BLD 1 48.100 52.100 2.0   2.0 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      BLD 2 46.800 52.100 2.0   2.0 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      BLD 3 44.250 52.100 2.0   2.0 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      BLD 4 42.500 52.100 2.0   2.0 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      BLD 5 51.850 52.100 2.0   2.0 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      BLD 6 49.100 52.100 2.0   2.0 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      BLD 7 51.100 52.100 2.0   2.0 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      FLT   36.000 36.000 1.5   1.5 2.0 17.10 11.80 1.900 1.250  
OPERATING ENGINEER      HWY 1 46.300 50.300 1.5   1.5 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      HWY 2 45.750 50.300 1.5   1.5 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      HWY 3 43.700 50.300 1.5   1.5 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      HWY 4 42.300 50.300 1.5   1.5 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      HWY 5 41.100 50.300 1.5   1.5 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      HWY 6 49.300 50.300 1.5   1.5 2.0 17.55 12.65 1.900 1.250  
OPERATING ENGINEER      HWY 7 47.300 50.300 1.5   1.5 2.0 17.55 12.65 1.900 1.250  
ORNAMNTL IRON WORKER E  ALL   45.000 47.500 2.0   2.0 2.0 13.55 17.94 0.000 0.650  
ORNAMNTL IRON WORKER W  ALL   45.060 48.660 2.0   2.0 2.0 10.52 20.76 0.000 0.700  
PAINTER                 ALL   41.730 43.730 1.5   1.5 1.5 10.30 8.200 0.000 1.350  
PAINTER SIGNS           BLD   33.920 38.090 1.5   1.5 1.5 2.600 2.710 0.000 0.000  
PILEDRIVER              ALL   44.350 46.350 1.5   1.5 2.0 11.79 16.39 0.000 0.630  
PIPEFITTER              BLD   46.000 49.000 1.5   1.5 2.0 9.000 15.85 0.000 1.780  
PLASTERER               BLD   43.430 46.040 1.5   1.5 2.0 10.05 14.43 0.000 1.020  
PLUMBER                 BLD   46.650 48.650 1.5   1.5 2.0 13.18 11.46 0.000 0.880  
ROOFER                  BLD   41.000 44.000 1.5   1.5 2.0 8.280 10.54 0.000 0.530  
SHEETMETAL WORKER       BLD   44.720 46.720 1.5   1.5 2.0 10.65 13.31 0.000 0.820  
SPRINKLER FITTER        BLD   49.200 51.200 1.5   1.5 2.0 11.75 9.650 0.000 0.550  
STEEL ERECTOR        E  ALL   42.070 44.070 2.0   2.0 2.0 13.45 19.59 0.000 0.350  
STEEL ERECTOR        W  ALL   45.060 48.660 2.0   2.0 2.0 10.52 20.76 0.000 0.700  
STONE MASON             BLD   43.780 48.160 1.5   1.5 2.0 10.05 14.43 0.000 1.030  
SURVEY WORKER        ->NOT IN EFFECT    ALL   37.000 37.750 1.5   1.5 2.0 12.97 9.930 0.000 0.500  
TERRAZZO FINISHER       BLD   38.040  0.000 1.5   1.5 2.0 10.55 11.22 0.000 0.720  
TERRAZZO MASON          BLD   41.880 44.880 1.5   1.5 2.0 10.55 12.51 0.000 0.940  
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TILE MASON              BLD   43.840 47.840 1.5   1.5 2.0 10.55 11.40 0.000 0.990  
TRAFFIC SAFETY WRKR     HWY   32.750 34.350 1.5   1.5 2.0 6.550 6.450 0.000 0.500  
TRUCK DRIVER            ALL 1 35.920 36.120 1.5   1.5 2.0 8.280 8.760 0.000 0.150  
TRUCK DRIVER            ALL 2 32.700 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.150  
TRUCK DRIVER            ALL 3 32.900 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.150  
TRUCK DRIVER            ALL 4 33.100 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.150  
TUCKPOINTER             BLD   42.620 43.620 1.5   1.5 2.0 10.05 13.34 0.000 0.670  

Legend:  RG (Region) 
TYP  (Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers) 
C  (Class) 
Base (Base Wage Rate) 
FRMAN (Foreman Rate) 
M-F>8 (OT required for any hour greater than 8 worked each day, Mon through Fri. 
OSA  (Overtime (OT) is required for every hour worked on Saturday) 
OSH  (Overtime is required for every hour worked on Sunday and Holidays) 
H/W  (Health & Welfare Insurance) 
Pensn (Pension) 
Vac (Vacation) 
Trng (Training) 

Explanations

DUPAGE COUNTY 

IRON WORKERS AND FENCE ERECTOR (WEST) - West of Route 53. 

The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial Day, 
Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and 
Veterans Day in some classifications/counties.  Generally, any of 
these holidays which fall on a Sunday is celebrated on the following 
Monday.  This then makes work performed on that Monday payable at the 
appropriate overtime rate for holiday pay. Common practice in a given 
local may alter certain days of celebration.  If in doubt, please 
check with IDOL. 

EXPLANATION OF CLASSES 

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes, ducts, and boilers, where the mechanical 
systems are to  remain. 

TRAFFIC SAFETY - work associated with barricades, horses and drums 
used to reduce lane usage on highway work, the installation and 
removal of temporary  lane markings, and the installation and removal 
of temporary road signs. 

CERAMIC TILE FINISHER 

The grouting, cleaning, and polishing of all classes of tile, whether 
for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable 
tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in 
tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor 
surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished 
interior or exterior.  The mixing of all setting mortars including but 
not limited to thin-set mortars, epoxies, wall mud, and any other 
sand and cement mixtures or adhesives when used in the preparation, 
installation, repair, or maintenance of tile and/or similar materials. 
The handling and unloading of all sand, cement, lime, tile, 
fixtures, equipment, adhesives, or any other materials to be used in 
the preparation, installation, repair, or maintenance of tile and/or 
similar materials.  Ceramic Tile Finishers shall fill all joints and 
voids regardless of method on all tile work, particularly and 
especially after installation of said tile work.  Application of any 
and all protective coverings to all types of tile installations 
including, but not be limited to, all soap compounds, paper products, 
tapes, and all polyethylene coverings, plywood, masonite, cardboard, 
and any new type of products that may be used to protect tile 
installations, Blastrac equipment, and all floor scarifying equipment 
used in preparing floors to receive tile.  The clean up and removal of 
all waste and materials.  All demolition of existing tile floors and 
walls to be re-tiled. 
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COMMUNICATIONS TECHNICIAN 

Low voltage installation, maintenance and removal of telecommunication 
facilities (voice, sound, data and video) including telephone and 
data inside wire,  interconnect, terminal equipment, central offices, 
PABX, fiber optic cable and equipment, micro waves, V-SAT, bypass, 
CATV, WAN (wide area networks), LAN  (local area networks), and ISDN 
(integrated system digital network), pulling of wire in raceways, but 
not the installation of raceways. 

MARBLE FINISHER 

Loading and unloading trucks, distribution of all materials (all 
stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all material that may be 
needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if 
damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters 
cutting, use of tub saw or any other saw needed for preparation of 
material, drilling of holes for wires that anchor material set by 
setters, mixing up of molding plaster for installation of material, 
mixing up thin set for the installation of material, mixing up of sand 
to cement for the installation of material and such other work as may 
be required in helping a Marble Setter in the handling of all 
material in the erection or installation of interior marble, slate, 
travertine, art marble, serpentine, alberene stone, blue stone, 
granite and other stones (meaning as to stone any foreign or domestic 
materials as are specified and used in building interiors and 
exteriors and customarily known as stone in the trade), carrara, 
sanionyx, vitrolite and similar opaque glass and the laying of all 
marble tile, terrazzo tile, slate tile and precast tile, steps, risers 
treads, base, or any other materials that may be used as substitutes 
for any of the aforementioned materials and which are used on interior 
and exterior which are installed in a similar manner. 

MATERIAL TESTER I:  Hand coring and drilling for testing of materials; 
field inspection of uncured concrete and asphalt. 

MATERIAL TESTER II:  Field inspection of welds, structural steel, 
fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting 
proportions of bituminous mixtures. 

OPERATING ENGINEER - BUILDING 

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with 
Caisson Attachment; Batch Plant; Benoto (requires Two Engineers); 
Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; 
Combination Back Hoe Front End-loader Machine; Compressor and Throttle 
Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete 
Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete 
Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; 
Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes, 
Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider 
Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; 
Formless Curb and Gutter Machine; Grader, Elevating; Grouting 
Machines; Heavy Duty Self-Propelled Transporter or Prime Mover; 
Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, 
Elevators, outside type rack and pinion and similar machines; Hoists, 
One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic 
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); 
Locomotives, All; Motor Patrol; Lubrication Technician; Manipulators; 
Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump 
Cretes Dual Ram; Pump Cretes: Squeeze Cretes-Screw Type Pumps; Gypsum 
Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; 
Scoops - Tractor Drawn; Slip-Form Paver; Straddle Buggies; Operation 
of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; 
Trenching Machines. 

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete 
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; 
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, 
Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; 
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); 
Rock Drill (Truck Mounted); Rollers, All; Steam Generators; Tractors, 
All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame. 

Class 3. Air Compressor; Combination Small Equipment Operator; 
Generators; Heaters, Mechanical; Hoists, Inside Elevators (remodeling 
or renovation work); Hydraulic Power Units (Pile Driving, Extracting, 
and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300 
ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); 
Winches, 4 Small Electric Drill Winches. 

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick 
Forklift. 
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Class 5. Assistant Craft Foreman. 

Class 6. Gradall. 

Class 7. Mechanics; Welders. 

OPERATING ENGINEERS - HIGHWAY CONSTRUCTION 

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt 
Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar 
type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast 
Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix 
Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe 
Bucket or over or with attachments); Concrete Breaker (Truck 
Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete 
Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower 
Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; 
Derricks, All; Derrick Boats; Derricks, Traveling; Dredges; 
Elevators, Outside type Rack & Pinion and Similar Machines; Formless 
Curb and Gutter Machine; Grader, Elevating; Grader, Motor Grader, 
Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard 
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy 
Duty Self-Propelled Transporter or Prime Mover; Hydraulic Backhoes; 
Backhoes with shear attachments up to 40' of boom reach; Lubrication 
Technician; Manipulators; Mucking Machine; Pile Drivers and Skid Rig; 
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid 
Rig; Rock Drill - Truck Mounted; Rock/Track Tamper; Roto Mill 
Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck 
Mounted); Straddle Buggies; Hydraulic Telescoping Form (Tunnel); 
Operation of Tieback Machine;  Tractor Drawn Belt Loader; Tractor 
Drawn Belt Loader (with attached pusher - two engineers); Tractor with 
Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; 
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole 
Drills (Tunnel Shaft); Underground Boring and/or Mining Machines 5 
ft. in diameter and over tunnel, etc; Underground Boring and/or Mining 
Machines under 5 ft. in diameter; Wheel Excavator; Widener (APSCO). 

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; 
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front 
Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with 
attachments); Compressor and Throttle Valve; Compressor, Common 
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding 
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. 
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, 
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck 
Cars (Haglund or Similar Type); Drills, All; Finishing Machine - 
Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging 
Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro 
Excavating (excluding hose work); Laser Screed; All Locomotives, 
Dinky; Off-Road Hauling Units (including articulating) Non 
Self-Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type 
Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary Snow Plows; 
Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; 
Spreader - Chip - Stone, etc.; Scraper - Single/Twin Engine/Push and 
Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors 
pulling attachments, Sheeps Foot, Disc, Compactor, etc.; Tug Boats. 

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; 
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over); 
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; 
Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All 
Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe 
Jacking Machines; Post-Hole Digger; Power Saw, Concrete Power Driven; 
Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam 
Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats; 
Tamper-Form-Motor Driven. 

Class 4. Air Compressor; Combination - Small Equipment Operator; 
Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic 
Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All 
(1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300 
ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding 
Machines (2 through 5); Winches, 4 Small Electric Drill Winches. 

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers. 

Class 6. Field Mechanics and Field Welders 

Class 7. Dowell Machine with Air Compressor; Gradall and machines of 
like nature. 

OPERATING ENGINEER - FLOATING 

Diver. Diver Wet Tender, Diver Tender, ROV Pilot, ROV Tender 
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SURVEY WORKER - Operated survey equipment including data collectors, 
G.P.S. and robotic instruments, as well as conventional levels and 
transits. 

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 

Class 1.  Two or three Axle Trucks.  A-frame Truck when used for 
transportation purposes; Air Compressors and Welding Machines, 
including those pulled by  cars, pick-up trucks and tractors; 
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck 
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics 
Helpers and Greasers; Oil Distributors 2-man operation; Pavement 
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; 
Self-propelled Chip  Spreader; Skipman; Slurry Trucks, 2-man 
operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; 
Unskilled Dumpman; and Truck Drivers hauling  warning lights, 
barricades, and portable toilets on the job site. 

Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; 
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or 
Turnatrailers when pulling  other than self-loading equipment or 
similar equipment under 16 cubic yards; Mixer Trucks under 7 yeards; 
Ready-mix Plant Hopper Operator, and Winch Trucks,  2 Axles. 

Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; 
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or 
turnapulls when  pulling other than self-loading equipment or similar 
equipment over 16 cubic yards; Explosives and/or Fission Material 
Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; 
Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole 
and Expandable Trailers hauling material over 50 feet long; Slurry 
trucks, 1-man operation; Winch trucks, 3 axles or more; 
Mechanic--Truck Welder and Truck Painter. 

Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted 
crane trucks with hoist and accessories; Foreman; Master Mechanic; 
Self-loading equipment  like P.B. and trucks with scoops on the front. 

TERRAZZO FINISHER 

The handling of sand, cement, marble chips, and all other materials 
that may be used by the Mosaic Terrazzo Mechanic, and the mixing, 
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and 
Terrazzo work, floors, base, stairs, and wainscoting by hand or 
machine, and in addition, assisting and aiding Marble, Masonic, and 
Terrazzo Mechanics. 

Other Classifications of Work: 

For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions which are available. 
If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such rate being deemed to exist by reference in 
this  document.  If no neighboring county rate applies to the task, 
the Department shall undertake a special determination, such special 
determination  being then deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed, please contact IDOL at 217-782-1710 for  wage rates or 
clarifications. 

LANDSCAPING 

Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.  The work performed by landscape 
plantsman and  landscape laborer is covered by the existing 
classification of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is  covered by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of size of truck driven) is 
covered by the  classifications of truck driver. 

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II 

Notwithstanding the difference in the classification title, the 
classification entitled "Material Tester I" involves the same job 
duties as the classification entitled "Material Tester/Inspector I". 
Likewise, the classification entitled "Material Tester II" involves 
the same job duties as the classification entitled "Material 
Tester/Inspector II". 
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