



Date: June 26, 2017

From: Wight Construction Services, Inc.  
2500 Frontage Road  
Darien, IL 60561

To: Bidders for the *Oak Brook Park District – Family Locker Room Renovation*

**SUBJECT: ADDENDUM NO. 2 TO THE BIDDING DOCUMENTS FOR:  
Oak Brook Park District – Family Locker Room Renovation  
Bid Group #2 Bid Packages 3 to 10**

Project No. 07-5646-01

This addendum forms a part of the bidding and contract documents and modifies the original bidding documents. Acknowledge receipt of this addendum in the space provided on the Bid Form. FAILURE TO DO SO MAY SUBJECT BIDDER TO DISQUALIFICATION.

**The non-mandatory pre-bid walk-thru that was scheduled for Tuesday, June 27th has been rescheduled for Thursday, July 6th at 1:30pm. The meeting will begin in the Autumn Oaks Room located in the building.**

**The revised drawing and specifications package is expected to be available on June 30th and the new bid date will be July 14, 2017 at 9:00 am.**

**END OF ADDENDUM 00902**