

Oak Brook Park District
 1450 Forest Gate Road
 Oak Brook, IL 60523

Family Aquatic Center HVAC and Pool Deck Bid Results

Bidder	Bid Bond	Addendum 1 & 2	Certs	Base Bid	Alternate 1	Alternate 2
Voris Mechanical, Inc 370 Windy Point Drive, PO Box 5488 Glendale Heights, IL 60139	x	x	x	\$ 939,500.00	\$ 277,500.00	\$ 244,500.00
Reed Construction 600W Jackson Blvd., 8th Floor Chicago, IL 60661	x	x	x	\$ 1,102,253.00	\$ 362,312.00	\$ 251,316.00

Alternate 1: Pool Deck Flooring Replacement - Rubber Copolymer.
 Alternate 2: Pool Deck Flooring Replacement - Copolymer Modified Cementitious Texture Finish

During the January 16, 2023 Board Meeting, the Board of Commissioners rejected all bids received for the Family Aquatic Center HVAC and Deck Replacement Bid.