
Oak Brook Park District
Maintenance Building Force Main Improvements

Bid Opening September 7, 2016

Bidder's Company Name Addendum Bid Bond Certifications References Base Bid $

LIFCO Construction, Carol Stream, IL x x x x 42,000.00$         

As only one bid was received with the costs exceeding the Engineer's estimate, the Board of Commissioners 
rejected the bid.  The Engineer and staff will be evaluating the specifications of the project.  This project may go 
out for bid in the Spring of 2017. 


