

Oak Brook Park District

Tennis Center Roof and Gutter Repair Project

Bids were opened on October 8, 2015, 11:00 a.m., in the order of receipt.

Contractor	Certifications	Addendum	Bid	Base Cost	Alternate 1			Alternate 2		Total Bid
					Gutters/Ft Installed	Gutters/Ft Unclog	Gutter work Sub Total	Coping Metal Cap Foot/Installed	Coping Metal Cap Sub Total	
Seal Tight Exteriors, Inc	x	x	x	\$ 47,397.00	\$ 38.00	\$ 5.00	\$ 27,937.00	\$ 28.38	\$ 12,774.00	\$88,108.00
L. Marshall, Inc	x	x	x	\$ 163,450.00	\$ 67.00	\$ 12.00	\$ 47,400.00	\$ 45.00	\$ 20,250.00	\$231,100.00
JJ Superior Metal, Inc.	x	x	x	\$ 59,340.00	\$ 61.00	\$ 10.00	\$ 29,215.00	\$ 22.00	\$ 9,900.00	\$98,455.00